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SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NUMBER
 19P05020Q0020

2. TYPE OF SOLICITATION

SEALED BID (IFB) 

NEGOTIATED (RFP)

3. DATE ISSUED
 07/02/2020

PAGE 1 OF 128  
PAGES

IMPORTANT  - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NUMBER 5. REQUISITION/PURCHASE REQUEST NUMBER

 PR9147819
6. PROJECT NUMBER

7. ISSUED BY CODE   PO500
AMERICAN EMBASSY LISBON
AV. DAS FORCAS ARMADAS, ATTN: GSO/PROCUREMENT
LISBOA 1649-044    
PORTUGAL

8. ADDRESS OFFER TO
AMERICAN EMBASSY LISBON
AVENIDA DAS FORCAS ARMADAS, ATTN: GSO
LISBON   1600
PORTUGAL

9. FOR INFORMATION
CALL:

a. NAME
 Adelia M Monteiro

b. TELEPHONE NUMBER (Include area code) (NO COLLECT CALLS)

SOLICITATION
NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying number, date)

 Remodeling of Spaces for the Installation of Kitchenettes

11. The contractor shall begin performance within     10        calendar days and complete it within           360         calendar days after receiving

      award,   x     notice to proceed.   This performance period is      x   mandatory    negotiable.  (See    ).

13. ADDITIONAL SOLICITATION REQUIREMENTS:

a. Sealed offers in original and    copies to perform the work required are due at the place specified in Item 8 by      04:00     (hour)

local time            08/03/2020      (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

b. An offer guarantee       is,     x    is not required.

c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

d. Offers providing less than     calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

STANDARD FORM 1442 (REV. 8/2014)
Prescribed by GSA - FAR (48 CFR) 53.236-1(d)

12A.  THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
      (If “YES,” indicate within how many calendar days after award in Item 12B.)

  x     YES        NO

12B.  CALENDAR DAYS

10

X



AMOUNTS

OFFER (Must be fully completed by offeror)
15. TELEPHONE NUMBER (Include area code)14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

      
     

CODE FACILITY CODE

16. REMITTANCE ADDRESS (Include only if different than Item 14.)

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted

by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement 

stated in Item 13d. Failure to insert any number means the offeror accepts the minimum in Item 13d.)

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT 
NUMBER

DATE.

20a. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print) 20b. SIGNATURE 20c. OFFER DATE

                                                                                                                                                                          STANDARD FORM 1442 (REV. 8/2014) BACK

AWARD  (To be completed by Government)
21.  ITEMS ACCEPTED:

22.  AMOUNT 23.  ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN
(4 copies unless otherwise specified)

ITEM 25.  OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
  10 U.S.C. 2304(c)( )   41 U.S.C. 253(c)( )

26.  ADMINISTERED BY CODE 27.  PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

 28.  NEGOTIATED AGREEMENT  (Contractor is required to sign this 
document and return    copies to issuing office.)  Contractor agrees to 
furnish and deliver all items or perform all work, requisitions identified 
on this form and any continuation sheets for the consideration slated in 
this contract.  The rights and obligations of the parties to this contract 
shall be governed by (a) this contract award, (b) the solicitation, and (c) 
the clauses, representations, certifications, and specifications or 
incorporated by reference in or attached to this contract.

 29.  AWARD  (Contractor is not required to sign this document.)  Your 
offer on this solicitation is hereby accepted as to the items listed.  This 
award consummates the contract, which consists of (a) the Government 
solicitation and your offer, and (b) this contract award.  No further 
contractual document is necessary.

30A.  NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 
TO SIGN (Type or print)

31A.  NAME OF CONTRACTING OFFICER  (Type or print)

    

30B.  SIGNATURE 30C.  DATE 31B.  UNITED STATES OF AMERICA, BY 31C.  AWARD DATE
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REQUEST FOR QUOTATIONS - CONSTRUCTION 

 

A.  PRICE 

 

 The Contractor shall complete all work, including furnishing all labor, material, 

equipment and services required under this purchase order for the following firm fixed price and 

within the time specified.  This price shall include all labor, materials, all insurances, overhead 

and profit. 

 

Total Price (including all labor, materials, overhead and profit)  

VAT @ 23%  

Grand Total  

 

 

A.1   VALUE ADDED TAX 

 

 

The Contractor shall include VAT as a separate charge on the Invoice and as a separate line item 

in Section B.   

 

  

B. SCOPE OF WORK 

 

 The character and scope of the work are set forth in the contract.  The Contractor shall 

furnish and install all materials required by this contract. 

 In case of differences between small and large-scale drawings, the latter will govern.  

Where a portion of the work is drawn in detail and the remainder of the work is indicated in 

outline, the parts drawn in detail shall apply also to all other portions of the work. 

 

C. PACKAGING AND MARKING 

 

Mark materials delivered to the site as follows: 

 

 

American Embassy Lisbon 

Avenida das Forças Armadas 

1649-044 Lisboa 

 



U.S. Embassy Lisbon 

 19P05020Q0020 
 

4 

 

D.  INSPECTION AND ACCEPTANCE 

 

The COR, or his/her authorized representatives, will inspect from time to time the services being 

performed and the supplies furnished to determine whether work is being performed in a 

satisfactory manner, and that all supplies are of acceptable quality and standards. 

 

The Contractor shall be responsible for any countermeasures or corrective action, within the 

scope of this contract, which may be required by the Contracting Officer as a result of such 

inspection. 

 

D.1   SUBSTANTIAL COMPLETION 

 

(a) "Substantial Completion" means the stage in the progress of the work as determined 

and certified by the Contracting Officer in writing to the Contractor, on which the work (or a 

portion designated by the Government) is sufficiently complete and satisfactory.  Substantial 

completion means that the property may be occupied or used for the purpose for which it is 

intended, and only minor items such as touch-up, adjustments, and minor replacements or 

installations remain to be completed or corrected which: 

 

(1) do not interfere with the intended occupancy or utilization of the work, and  

(2) can be completed or corrected within the time period required for final 

 completion. 

 

(b) The "date of substantial completion" means the date determined by the Contracting 

Officer or authorized Government representative as of which substantial completion of the work 

has been achieved. 

 

Use and Possession upon Substantial Completion - The Government shall have the right 

to take possession of and use the work upon substantial completion.  Upon notice by the 

Contractor that the work is substantially complete (a Request for Substantial Completion) and an 

inspection by the Contracting Officer or an authorized Government representative (including any 

required tests), the Contracting Officer shall furnish the Contractor a Certificate of Substantial 

Completion.  The certificate will be accompanied by a Schedule of Defects listing items of work 

remaining to be performed, completed or corrected before final completion and acceptance.  

Failure of the Contracting Officer to list any item of work shall not relieve the Contractor of 

responsibility for complying with the terms of the contract.  The Government's possession or use 

upon substantial completion shall not be deemed an acceptance of any work under the contract. 

 

D.2 FINAL COMPLETION AND ACCEPTANCE 

 

D.2.1  "Final completion and acceptance" means the stage in the progress of the work as 

determined by the Contracting Officer and confirmed in writing to the Contractor, at which all 

work required under the contract has been completed in a satisfactory manner, subject to the 

discovery of defects after final completion, and except for items specifically excluded in the 

notice of final acceptance. 
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D.2.2 The "date of final completion and acceptance" means the date determined by the 

Contracting Officer when final completion of the work has been achieved, as indicated by 

written notice to the Contractor. 

 

D.2.3 FINAL INSPECTION AND TESTS.  The Contractor shall give the Contracting 

Officer at least five (5) days advance written notice of the date when the work will be fully 

completed and ready for final inspection and tests.  Final inspection and tests will be started not 

later than the date specified in the notice unless the Contracting Officer determines that the work 

is not ready for final inspection and so informs the Contractor. 

 

D.2.4 FINAL ACCEPTANCE.  If the Contracting Officer is satisfied that the work 

under the contract is complete (with the exception of continuing obligations), the Contracting 

Officer shall issue to the Contractor a notice of final acceptance and make final payment upon: 

 

• Satisfactory completion of all required tests,  

• A final inspection that all items by the Contracting Officer listed in the Schedule 

of Defects have been completed or corrected and that the work is finally complete 

(subject to the discovery of defects after final completion), and  

• Submittal by the Contractor of all documents and other items required upon 

completion of the work, including a final request for payment (Request for Final 

Acceptance). 

 

E. DELIVERIES OR PERFORMANCE 

 

52.211-10      COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 

(APR 1984) 

 The Contractor shall be required to: 

(a) commence work under this contract within 10 calendar days after the date the 

Contractor receives the notice to proceed, 

(b) prosecute the work diligently, and, 

(c) complete the entire work ready for use not later than 360 calendar days after 

notice to proceed. 

 

 The time stated for completion shall include final cleanup of the premises.  

 

52.211-12     LIQUIDATED DAMAGES - CONSTRUCTION (SEPT 2000) 

 (a) If the Contractor fails to complete the work within the time specified in the 

contract, or any extension, the Contractor shall pay liquidated damages to the Government in the 

amount of Euros 250.00 for each calendar day of delay until the work is completed or accepted. 

 

 (b) If the Government terminates the Contractor’s right to proceed, liquidated 

damages will continue to accrue until the work is completed.  These liquidated damages are in 

addition to excess costs of repurchase under the Default clause. 

 

CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES 
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 (a)  The time for submission of the schedules referenced in FAR 52.236-15, "Schedules 

for Construction Contracts", paragraph (a), is hereby modified to reflect the due date for 

submission as "10 calendar days after receipt of an executed contract". 

 

 (b)  These schedules shall include the time by which shop drawings, product data, 

samples and other submittals required by the contract will be submitted for approval.    

 

 (c)  The Contractor shall revise such schedules (1) to account for the actual progress of 

the work, (2) to reflect approved adjustments in the performance schedule, and (3) as required by 

the Contracting Officer to achieve coordination with work by the Government and any separate 

contractors used by the Government.  The Contractor shall submit a schedule, which sequences 

work so as to minimize disruption at the job site.  

 

 (d)  All deliverables shall be in the English language and any system of dimensions 

(English or metric) shown shall be consistent with that used in the contract.  No extension of 

time shall be allowed due to delay by the Government in approving such deliverables if the 

Contractor has failed to act promptly and responsively in submitting its deliverables.  The 

Contractor shall identify each deliverable as required by the contract. 

 

 (e)  Acceptance of Schedule:  When the Government has accepted any time schedule; it 

shall be binding upon the Contractor.  The completion date is fixed and may be extended only by 

a written contract modification signed by the Contracting Officer.  Acceptance or approval of 

any schedule or revision thereof by the Government shall not: 

 

(1) Extend the completion date or obligate the Government to do so, 

(2) Constitute acceptance or approval of any delay, or 

(3) Excuse the Contractor from or relieve the Contractor of its obligation to 

maintain the progress of the work and achieve final completion by the 

established completion date. 

 

NOTICE OF DELAY 

 If the Contractor receives a notice of any change in the work, or if any other conditions 

arise which are likely to cause or are actually causing delays which the Contractor believes may 

result in late completion of the project, the Contractor shall notify the Contracting Officer.  The 

Contractor’s notice shall state the effect, if any, of such change or other conditions upon the 

approved schedule, and shall state in what respects, if any, the relevant schedule or the 

completion date should be revised.  The Contractor shall give such notice promptly, not more 

than ten (10) days after the first event giving rise to the delay or prospective delay.  Only the 

Contracting Officer may make revisions to the approved time schedule. 
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NOTICE TO PROCEED 

 (a)  After receiving and accepting any bonds or evidence of insurance, the Contracting 

Officer will provide the Contractor a Notice to Proceed.  The Contractor must then prosecute the 

work, commencing and completing performance not later than the time period established in the 

contract. 

 (b)  It is possible that the Contracting Officer may elect to issue the Notice to Proceed 

before receipt and acceptance of any bonds or evidence of insurance.  Issuance of a Notice to 

Proceed by the Government before receipt of the required bonds or insurance certificates or 

policies shall not be a waiver of the requirement to furnish these documents. 

 

WORKING HOURS 

 All work shall be performed during Monday to Friday from 8:00 am –5:00 pm.  Other 

hours, if requested by the Contractor, may be approved by the Contracting Officer's 

Representative (COR).  The Contractor shall give 24 hours in advance to COR who will consider 

any deviation from the hours identified above.  Changes in work hours, initiated by the 

Contractor, will not be a cause for a price increase. 

 

PRECONSTRUCTION CONFERENCE 

 

A preconstruction conference will be held 10 days after contract award at the American Embassy 

Lisbon, Avenida das Forças Armadas, Lisboa, to discuss the schedule, submittals, notice to 

proceed, mobilization and other important issues that effect construction progress.  See FAR 

52.236-26, Preconstruction Conference.   

 

DELIVERABLES - The following items shall be delivered under this contract: 

Description Quantity Deliver Date Deliver To 

Section G.  Securities/Insurance 1 10 days after award CO 

Section E.  Construction Schedule  1 10 days after award COR 

Section E.  Preconstruction Conference 1 10 days after award COR 

Section G.  Personnel Biographies  1 10 days after award COR 

Section F.  Payment Request 1 

Last calendar day 

of each month COR 

Section D.  Request for Substantial Completion 1 

15 days before 

inspection COR 

Section D. Request for Final Acceptance 1 

5 days before 

inspection COR 

 

F.  ADMINISTRATIVE DATA 

 

652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999) 

 

(a)  The Contracting Officer may designate in writing one or more Government 

employees, by name or position title, to take action for the Contracting Officer under this 

contract. Each designee shall be identified as a Contracting Officer’s Representative (COR). 

Such designation(s) shall specify the scope and limitations of the authority so delegated; 
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provided, that the designee shall not change the terms or conditions of the contract, unless the 

COR is a warranted Contracting Officer and this authority is delegated in the designation. 

 

(b)  The COR for this contract is Facilities Manager. 

 

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-

Price Construction Contracts".  The following elaborates on the information contained in that 

clause. 

 

 Requests for payment, may be made no more frequently than monthly.  Payment requests 

shall cover the value of labor and materials completed and in place, including a prorated portion 

of overhead and profit. 

 

 After receipt of the Contractor's request for payment, and on the basis of an inspection of 

the work, the Contracting Officer shall make a determination as to the amount, which is then 

due.  If the Contracting Officer does not approve payment of the full amount applied for, less the 

retainage allowed by in 52.232-5, the Contracting Officer shall advise the Contractor as to the 

reasons. 

 

 Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-

27(a)(1)(i)(A) is hereby changed to 30 days. 

 

Invoices should be sent to: 

InvoiceLisbon@state.gov 

 

 

The Contractor shall show Value Added Tax (VAT) as a separate item on invoices submitted for 

payment. 
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G. SPECIAL REQUIREMENTS 

 

G.1.0   PERFORMANCE/PAYMENT PROTECTION - The Contractor shall furnish 

some form of payment protection as described in 52.228-13 in the amount of  20% of the 

contract price.   

 

G.1.1 The Contractor shall provide the information required by the paragraph above 

within ten (10) calendar days after award.  Failure to timely submit the required security may 

result in rescinding or termination of the contract by the Government.  If the contract is 

terminated, the Contractor will be liable for those costs as described in FAR 52.249-10, Default 

(Fixed-Price Construction), which is included in this purchase order. 

 

G.1.2 The bonds or alternate performance security shall guarantee the Contractor's 

execution and completion of the work within the contract time.  This security shall also 

guarantee the correction of any defects after completion, the payment of all wages and other 

amounts payable by the Contractor under its subcontracts or for labor and materials, and the 

satisfaction or removal of any liens or encumbrances placed on the work. 

 

G.1.3 The required securities shall remain in effect in the full amount required until 

final acceptance of the project by the Government.  Upon final acceptance, the penal sum of the 

performance security shall be reduced to 10% of the contract price.  The security shall remain in 

effect for one year after the date of final completion and acceptance, and the Contractor shall pay 

any premium required for the entire period of coverage.   

 

G.2.0 INSURANCE - The Contractor is required by FAR 52.228-5, "Insurance - Work 

on a Government Installation" to provide whatever insurance is legally necessary.  The 

Contractor shall at its own expense provide and maintain during the entire performance period 

the following insurance amounts: 

 

G.2.1 GENERAL LIABILITY (includes premises/operations, collapse hazard, products, 

completed operations, contractual, independent contractors, broad form property damage, 

personal injury) : 

  

(1)  BODILY INJURY, ON OR OFF THE SITE, IN EUROS 

Per Occurrence EUROS 500,000.00 

Cumulative EUROS 1,000,000.00 

(2)  PROPERTY DAMAGE, ON OR OFF THE SITE, IN EUROS 

Per Occurrence EUROS 500,000.00 

Cumulative EUROS 1,000,000.00 

 

G.2.2 The foregoing types and amounts of insurance are the minimums required.  The 

Contractor shall obtain any other types of insurance required by local law or that are ordinarily or 

customarily obtained in the location of the work.  The limit of such insurance shall be as 
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provided by law or sufficient to meet normal and customary claims. 

 

G.2.3 The Contractor agrees that the Government shall not be responsible for personal 

injuries or for damages to any property of the Contractor, its officers, agents, servants, and 

employees, or any other person, arising from and incident to the Contractor's performance of this 

contract.  The Contractor shall hold harmless and indemnify the Government from any and all 

claims arising therefrom, except in the instance of gross negligence on the part of the 

Government. 

 

G.2.4 The Contractor shall obtain adequate insurance for damage to, or theft of, 

materials and equipment in insurance coverage for loose transit to the site or in storage on or off 

the site. 

 

G.2.5 The general liability policy required of the Contractor shall name "the United 

States of America, acting by and through the Department of State", as an additional insured with 

respect to operations performed under this contract. 

 

G.3.0 DOCUMENT DESCRIPTIONS 

 

G.3.1 SUPPLEMENTAL DOCUMENTS:  The Contracting Officer shall furnish from 

time to time such detailed drawings and other information as is considered necessary, in the 

opinion of the Contracting Officer, to interpret, clarify, supplement, or correct inconsistencies, 

errors or omissions in the Contract documents, or to describe minor changes in the work not 

involving an increase in the contract price or extension of the contract time.  The Contractor shall 

comply with the requirements of the supplemental documents, and unless prompt objection is 

made by the Contractor within 20 days, their issuance shall not provide for any claim for an 

increase in the Contract price or an extension of contract time. 

 

G.3.1.1.  RECORD DOCUMENTS.  The Contractor shall maintain at the project 

site: 

 

(1)  a current marked set of Contract drawings and specifications indicating all 

interpretations and clarification, contract modifications, change orders, or 

any other departure from the contract requirements approved by the 

Contracting Officer; and, 

(2)  a complete set of record shop drawings, product data, samples and other 

submittals as approved by the Contracting Officer.   

 

G.3.1.2 .  "As-Built" Documents:  After final completion of the work, but before 

final acceptance thereof, the Contractor shall provide: 

 

(1)  a complete set of "as-built" drawings, based upon the record set of 

drawings, marked to show the details of construction as actually 

accomplished; and,  

(2)  record shop drawings and other submittals, in the number and form as 

required by the specifications.  
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G.4.0 LAWS AND REGULATIONS - The Contractor shall, without additional expense 

to the Government, be responsible for complying with all laws, codes, ordinances, and 

regulations applicable to the performance of the work, including those of the host country, and 

with the lawful orders of any governmental authority having jurisdiction.  Host country 

authorities may not enter the construction site without the permission of the Contracting Officer. 

 Unless otherwise directed by the Contracting Officer, the Contractor shall comply with the more 

stringent of the requirements of such laws, regulations and orders and of the contract.  In the 

event of a conflict between the contract and such laws, regulations and orders, the Contractor 

shall promptly advise the Contracting Officer of the conflict and of the Contractor's proposed 

course of action for resolution by the Contracting Officer.   

 

G.4.1 The Contractor shall comply with all local labor laws, regulations, customs and 

practices pertaining to labor, safety, and similar matters, to the extent that such compliance is not 

inconsistent with the requirements of this contract. 

 

G.4.2 The Contractor shall give written assurance to the Contracting Officer that all 

subcontractors and others performing work on or for the project have obtained all requisite 

licenses and permits. 

 

G.4.3 The Contractor shall submit proper documentation and evidence satisfactory to 

the Contracting Officer of compliance with this clause. 

 

G.5.0 CONSTRUCTION PERSONNEL - The Contractor shall maintain discipline at 

the site and at all times take all reasonable precautions to prevent any unlawful, riotous, or 

disorderly conduct by or among those employed at the site.  The Contractor shall ensure the 

preservation of peace and protection of persons and property in the neighborhood of the project 

against such action.  The Contracting Officer may require, in writing that the Contractor remove 

from the work any employee that the Contracting Officer deems incompetent, careless, 

insubordinate or otherwise objectionable, or whose continued employment on the project is 

deemed by the Contracting Officer to be contrary to the Government's interests. 

 

G.5.1 If the Contractor has knowledge that any actual or potential labor dispute is 

delaying or threatens to delay the timely performance of this contract, the Contractor shall 

immediately give notice, including all relevant information, to the Contracting Officer. 

 

G.5.2 After award, the Contractor has ten calendar days to submit to the Contracting 

Officer a list of workers and supervisors assigned to this project for the Government to conduct 

all necessary security checks.  It is anticipated that security checks will take 15 days to perform.  

For each individual the list shall include: 
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    Form OF 174 (provided by the Embassy) 

                Photocopy of the Identification Card 

                Criminal Record (less than 90 days) 

                Letter from Contractor stating the name of the worker(s) 

                Five references (three individuals and two commercial) 

    Authorization to release information 

             

              

 Failure to provide any of the above information may be considered grounds for rejection 

and/or resubmittal of the application.  Once the Government has completed the security 

screening and approved the applicants a badge will be provided to the individual for access to the 

site. This badge may be revoked at any time due to the falsification of data, or misconduct on 

site. 

 

G.5.3 The Contractor shall provide an English speaking supervisor on site at all times.  

This position is considered as key personnel under this purchase order. 

 

G.6.0 Materials and Equipment - All materials and equipment incorporated into the 

work shall be new and for the purpose intended, unless otherwise specified.  All workmanship 

shall be of good quality and performed in a skillful manner that will withstand inspection by the 

Contracting Officer. 

   

G.7.0 SPECIAL WARRANTIES 

 

G.7.1 Any special warranties that may be required under the contract shall be subject to the 

stipulations set forth in 52.246-21, "Warranty of Construction", as long as they are not in 

conflict. 

 

G.7.2 The Contractor shall obtain and furnish to the Government all information 

required to make any subcontractor's, manufacturer's, or supplier's guarantee or warranty legally 

binding and effective.  The Contractor shall submit both the information and the guarantee or 

warranty to the Government in sufficient time to permit the Government to meet any time limit 

specified in the guarantee or warranty, but not later than completion and acceptance of all work 

under this contract. 

 

G.8.0 EQUITABLE ADJUSTMENTS 

 

 Any circumstance for which the contract provides an equitable adjustment that causes a 

change within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change 

under that clause; provided, that the Contractor gives the Contracting Officer prompt written 

notice (within 20 days) stating: 

(a) the date, circumstances, and applicable contract clause authorizing an equitable 

adjustment and 

(b) that the Contractor regards the event as a changed condition for which an equitable 

adjustment is allowed under the contract 
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 The Contractor shall provide written notice of a differing site condition within 10 

calendar days of occurrence following FAR 52.236-2, Differing Site Conditions. 

 

G.9.0 ZONING APPROVALS AND PERMITS 

 

 The Government shall be responsible for: 

 

- obtaining proper zoning or other land use control approval for the project 

- obtaining the approval of the Contracting Drawings and Specifications 

- paying fees due for the foregoing; and,  

- for obtaining and paying for the initial building permits. 
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H. CLAUSES 

 

 This contract incorporates one or more clauses by reference, with the same force and 

effect as if they were given in full text. Upon request, the Contracting Officer will make their full 

text available. Also, the full text of a clause may be accessed electronically at this/these 

address(es):  http://www.acquisition.gov/far/ or http://farsite.hill.af.mil/vffara.htm.  Please note 

these addresses are subject to change.   

 

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated 

above, use the Department of State Acquisition website at https://www.ecfr.gov/cgi-bin/text-

idx?SID=2e978208d0d2aa44fb9502725ecac4e5&mc=true&tpl=/ecfrbrowse/Title48/48chapter6.t

plto access links to the FAR.  You may also use an internet “search engine” (for example, 

Google, Yahoo, Excite) to obtain the latest location of the most current FAR. 

 

The following Federal Acquisition Regulation clause(s) is/are incorporated by reference (48 CFR 

CH. 1): 

 

CLAUSE TITLE AND DATE 

 

52.202-1 DEFINITIONS (JUN 2020) 

 

52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL 

(JAN 2011)  

 

52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER 

SUBCONTRACT AWARDS (OCT 2018) 

 

52.204-13  SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (OCT 2018) 

 

52.204-18 COMMERCIAL AND GOVERNMENT ENTITY CODE MAINTENANCE 

(JUL 2016) 

 

52.204-19 INCORPORATION BY REFERENCE OF REPRESENTATIONS AND 

CERTIFICATIONS (DEC 2014) 

 

52.204-25 PROHIBITION ON CONTRACTING FOR CERTAIN 

TELECOMMUNICATION AND VIDEO SURVEILLANCE SERVICES OR 

EQUIPMENT (AUG 2019) 

 

 

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN 

SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED 

OR PROPOSED FOR DEBARMENT (JUN 2020) 

 

52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING 

RESPONSIBILITY MATTERS (JUL 2013) 

http://www.acquisition.gov/far/
http://farsite.hill.af.mil/vffara.htm
https://www.ecfr.gov/cgi-bin/text-idx?SID=2e978208d0d2aa44fb9502725ecac4e5&mc=true&tpl=/ecfrbrowse/Title48/48chapter6.tpl
https://www.ecfr.gov/cgi-bin/text-idx?SID=2e978208d0d2aa44fb9502725ecac4e5&mc=true&tpl=/ecfrbrowse/Title48/48chapter6.tpl
https://www.ecfr.gov/cgi-bin/text-idx?SID=2e978208d0d2aa44fb9502725ecac4e5&mc=true&tpl=/ecfrbrowse/Title48/48chapter6.tpl
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52.213-4 TERMS AND CONDITIONS-SIMPLIFIED ACQUISITIONS (OTHER THAN  

  COMMERCIAL ITEMS) (JUN 2020) 

 

52.216-7 ALLOWABLE COST AND PAYMENT (JUN 2013) 

 

52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) 

   

52.222-19 CHILD LABOR – COOPERATION WITH AUTHORITIES AND REMEDIES  

  (JAN 2018) 

 

52.222-50 COMBATING TRAFFICKING IN PERSONS (FEB 2009) 

 

52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING 

WHILE DRIVING (JUN 2020) 

 

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUNE 2008) 

 

52.225-14 INCONSISTENCY BETWEEN ENGLISH VERSION AND TRANSLATION 

OF CONTRACT (FEB 2000) 

 

52.228-4 WORKERS’ COMPENSATION AND WAR-HAZARD INSURANCE 

OVERSEAS (APR 1984) 

  

52.228-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 

 

52.228-11  PLEDGES OF ASSETS (JAN 2012) 

 

52.228-13 ALTERNATIVE PAYMENT PROTECTION (JULY 2000) 

 

52.228-14 IRREVOCABLE LETTER OF CREDIT (NOV 2014) 

 

52.228-15   PERFORMANCE AND PAYMENT BONDS-CONSTRUCTION (JUN 2020) 
 

52.229-6 TAXES - FOREIGN FIXED-PRICE CONTRACTS (FEB 2013) 

 

52.229-7 TAXES- FIXED PRICE CONTRACTS WITH FOREIGN GOVERNMENTS 

(FEB 2013) 

 

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS       

(MAY 2014) 

 

52.232-8 DISCOUNTS FOR PROMPT PAYMENT (FEB 2002) 

 

52.232-11 EXTRAS (APR 1984) 
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52.232-18 AVAILABILITY OF FUNDS (APR 1984) 

 

52.232-22 LIMITATION OF FUNDS (APR 1984) 

 

52.232-25 PROMPT PAYMENT (JULY 2013) 

 

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2014) 

 

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - SYSTEM FOR AWARD 

MANAGEMENT (OCT 2018) 

 

52.232-34  PAYMENT BY ELECTRONIC FUNDS TRANSFER – OTHER THAN   

  SYSTEM FOR AWARD MANAGEMENT (JULY 2013) 

 

52.233-1 DISPUTES (MAY 2014) Alternate I (DEC 1991) 

 

52.233-3 PROTEST AFTER AWARD (AUG 1996) 

 

52.236-2 DIFFERING SITE CONDITIONS (APR 1984) 

 

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK    

(APR 1984) 

 

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984) 

 

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 

 

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991) 

 

52.236-8 OTHER CONTRACTS (APR 1984) 

 

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 

UTILITIES, AND IMPROVEMENTS (APR 1984) 

 

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984) 

 

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 

 

52.236-12 CLEANING UP (APR 1984) 

 

52.236-13 ACCIDENT PREVENTION (NOV 1991)  

 

52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 

 

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
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52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 

 

52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995) 

 

52.242-14 SUSPENSION OF WORK (APR 1984) 

 

52.243-4 CHANGES (JUN 2007) 

 

52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984) 

 

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (JUN 2020) 

 

52.245-2 GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES 

(APR 2012) 

 

52.245-9 USE AND CHARGES (APR 2012) 

 

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996) 

 

52.246-17  WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE (JUN 2003) 

 

52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994) 

 

52.246-26 REPORTING NONCONFORMING ITEMS (DEC 2019) 

 

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-

PRICE) (APR 2012) Alternate I (SEPT 1996) 

 

52.249-10  DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 

 

52.249-14 EXCUSABLE DELAYS (APR 1984) 

 

The following Department of State Acquisition Regulation (DOSAR) clause(s) is/are set forth in 

full text: 

 

652.204-70  DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD 

ISSUANCE PROCEDURES (MAY 2011) 

(a) The Contractor shall comply with the Department of State (DOS) Personal 

Identification Card Issuance Procedures for all employees performing under this contract who 

require frequent and continuing access to DOS facilities, or information systems.  The Contractor 

shall insert this clause in all subcontracts when the subcontractor’s employees will require 

frequent and continuing access to DOS facilities, or information systems.   

(b) The DOS Personal Identification Card Issuance Procedures may be accessed at 

http://www.state.gov/m/ds/rls/rpt/c21664.htm . 

(End of clause) 

 

http://www.state.gov/m/ds/rls/rpt/c21664.htm
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652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999) 

 Regulations at 22 CFR Part 136 require that U.S. Government employees and their 

families do not profit personally from sales or other transactions with persons who are not 

themselves entitled to exemption from import restrictions, duties, or taxes. Should the Contractor 

experience importation or tax privileges in a foreign country because of its contractual 

relationship to the United States Government, the Contractor shall observe the requirements of 

22 CFR Part 136 and all policies, rules, and procedures issued by the chief of mission in that 

foreign country. 

(End of clause) 

 

CONTRACTOR IDENTIFICATION (JULY 2008) 

 Contract performance may require contractor personnel to attend meetings with 

government personnel and the public, work within government offices, and/or utilize 

government email. 

 

 Contractor personnel must take the following actions to identify themselves as non-

federal employees: 

 

1) Use an e-mail signature block that shows name, the office being supported and company 

affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support 

Contractor”); 

2) Clearly identify themselves and their contractor affiliation in meetings; 

3)   Identify their contractor affiliation in Departmental e-mail and phone listings whenever 

contractor personnel are included in those listings; and  

4)  Contractor personnel may not utilize Department of State logos or indicia on business 

cards. 

(End of clause) 

 

652.236-70 ADDITIONAL SAFETY MEASURES (OCT 2017) 

In addition to the safety/accident prevention requirements of FAR 52.236-13, Accident 

Prevention Alternate I, the contractor shall comply with the following additional safety 

measures. 

 

   (a)  High Risk Activities.  If the project contains any of the following high risk activities, the 

contractor shall follow the section in the latest edition, as of the date of the solicitation, of the 

U.S. Army Corps of Engineers Safety and Health manual, EM 385-1-1, that corresponds to the 

high risk activity.  Before work may proceed, the contractor must obtain approval from the COR 

of the written safety plan required by FAR 52.236-13, Accident Prevention Alternate I (see 

paragraph (f) below), containing specific hazard mitigation and control techniques. 

 

(1) Scaffolding; 

 

  (2) Work at heights above 1.8 meters; 

 

(3) Trenching or other excavation greater than one (1) meter in depth; 
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(4) Earth-moving equipment and other large vehicles; 

 

(5) Cranes and rigging; 

 

(6) Welding or cutting and other hot work;  

 

(7) Partial or total demolition of a structure; 

 

(8) Temporary wiring, use of portable electric tools, or other recognized electrical 

hazards.  Temporary wiring and portable electric tools require the use of a ground fault circuit 

interrupter (GFCI) in the affected circuits; other electrical hazards may also require the use of a 

GFCI;  

 

(9) Work in confined spaces (limited exits, potential for oxygen less than 19.5 percent or 

combustible atmosphere, potential for solid or liquid engulfment, or other hazards considered to 

be immediately dangerous to life or health such as water tanks, transformer vaults, sewers, 

cisterns, etc.); 

 

(10) Hazardous materials - a material with a physical or health hazard including but not 

limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any operations, which 

creates any kind of contamination inside an occupied building such as dust from demolition 

activities, paints, solvents, etc.; or 

 

(11) Hazardous noise levels as required in EM 385-1 Section 5B or local standards if 

more restrictive. 

 

   (b)  Safety and Health Requirements.  The contractor and all subcontractors shall comply with 

the latest edition of the U.S. Army Corps of Engineers Safety and Health manual EM 385-1-1, or 

OSHA 29 CFR parts 1910 or 1926 if no EM 385-1-1 requirements are applicable, and the 

accepted contractor’s written safety program. 

 

   (c) Mishap Reporting.  The contractor is required to report immediately all mishaps to the 

COR and the contracting officer.  A “mishap” is any event causing injury, disease or illness, 

death, material loss or property damage, or incident causing environmental contamination.  The 

mishap reporting requirement shall include fires, explosions, hazardous materials contamination, 

and other similar incidents that may threaten people, property, and equipment. 

 

   (d) Records.  The contractor shall maintain an accurate record on all mishaps incident to work 

performed under this contract resulting in death, traumatic injury, occupational disease, or 

damage to or theft of property, materials, supplies, or equipment.  The contractor shall report this 

data in the manner prescribed by the contracting officer. 

 

   (e) Subcontracts.  The contractor shall insert this clause, including this paragraph (e), with 

appropriate changes in the designation of the parties, in subcontracts.  
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   (f) Written program.  The plan required by paragraph (f)(1) of the clause entitled “Accident 

Prevention Alternate I” shall be known as the Site Safety and Health Plan (SSHP) and shall 

address any activities listed in paragraph (a) of this clause, or as otherwise required by the 

contracting officer/COR.  

  

(1) The SSHP shall be submitted at least 10 working days prior to commencing any 

activity at the site.  

 

(2) The plan must address developing activity hazard analyses (AHAs) for specific 

tasks.  The AHAs shall define the activities being performed and identify the work sequences, 

the specific anticipated hazards, site conditions, equipment, materials, and the control measures 

to be implemented to eliminate or reduce each hazard to an acceptable level of risk.  Work shall 

not begin until the AHA for the work activity has been accepted by the COR and discussed with 

all engaged in the activity, including the Contractor, subcontractor(s), and Government on-site 

representatives.  

 

 (3)  The names of the Competent/Qualified Person(s) required for a particular activity 

(for example, excavations, scaffolding, fall protection, other activities as specified by 

EM 385-1-1) shall be identified and included in the AHA.  Proof of their 

competency/qualification shall be submitted to the contracting officer or COR for acceptance 

prior to the start of that work activity.  The AHA shall be reviewed and modified as necessary to 

address changing site conditions, operations, or change of competent/qualified person(s). 

(End of clause) 

 

 

652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999) 

    (a) The Contractor warrants the following: 

    (1) That is has obtained authorization to operate and do business in the country or 

countries in which this contract will be performed; 

    (2) That is has obtained all necessary licenses and permits required to perform this 

contract; and, 

    (3) That it shall comply fully with all laws, decrees, labor standards, and regulations of 

said country or countries during the performance of this contract. 

    (b) If the party actually performing the work will be a subcontractor or joint venture partner, 

then such subcontractor or joint venture partner agrees to the requirements of paragraph (a) of  

this clause. 

(End of clause) 

 

652.243-70  NOTICES (AUG 1999) 

 Any notice or request relating to this contract given by either party to the other shall be in 

writing.  Said notice or request shall be mailed or delivered by hand to the other party at the 

address provided in the schedule of the contract.  All modifications to the contract must be made 

in writing by the Contracting Officer. 

(End of clause) 
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I. LIST OF ATTACHMENTS 

 

 

ATTACHMENT 

NUMBER DESCRIPTION OF ATTACHMENT 

NUMBER OF 

PAGES 

Attachment 1     Sample Bank Letter of Guaranty                                    1 

Attachment 2     Scope of Work (English and Portuguese) 34 

Attachment 3     Map of Quantities (English and Portuguese)               38 

Attachment 4    Drawings               20 
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J.     QUOTATION INFORMATION 

 

A. QUALIFICATIONS OF OFFERORS 

 

 Offerors/quoters must be technically qualified and financially responsible to perform 

the work described in this solicitation.  At a minimum, each Offeror/Quoter must meet the 

following requirements: 

 

 (1) Be able to understand written and spoken English; 

 (2) Have an established business with a permanent address and telephone 

listing; 

 (3)  Be able to demonstrate prior construction experience with suitable 

references; 

 (4) Have the necessary personnel, equipment and financial resources available 

to perform the work; 

 (5) Have all licenses and permits required by local law; 

 (6)  Meet all local insurance requirements; 

 (7)  Have the ability to obtain or to post adequate performance security, such 

as bonds, irrevocable letters of credit or guarantees issued by a reputable 

financial institution; 

 (8) Have no adverse criminal record; and  

 (9) Have no political or business affiliation which could be considered 

contrary to the interests of the United States. 

 

B. SUBMISSION OF QUOTATIONS 

 

 This solicitation is for the performance of the construction services described in SCOPE 

OF WORK, and the Attachments which are a part of this request for quotation. 

    

Each quotation must consist of the following: 

VOLUME TITLE NUMBER OF 

COPIES 

I Standard Form 1442             1 

II Performance schedule in the form of a "bar chart" and 

Business Management/Technical Proposal 

            1 

 

Submit the complete quotation to the address indicated. If mailed, on Standard Form 18, or if 

hand-delivered, use the address set forth below: 

 

LisbonProcure@state.gov 

  

The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional 

assumptions taken with respect to any of the instructions or requirements of this request for 

quotation in the appropriate volume of the offer.      
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Volume II: Performance schedule and Business Management/Technical Proposal.   

 

 (a)  Present the performance schedule in the form of a "bar chart" indicating when the 

various portions of the work will be commenced and completed within the required schedule.  

This bar chart shall be in sufficient detail to clearly show each segregable portion of work and its 

planned commencement and completion date.   

 (b)  The Business Management/Technical Proposal shall be in two parts, including the 

following information: 

 

Proposed Work Information - Provide the following: 

 (1) A list of the names, addresses and telephone numbers of the owners, partners, 

and principal officers of the Offeror; 

 (2) The name and address of the Offeror's field superintendent for this project;   

 (3) A list of the names, addresses, and telephone numbers of subcontractors and 

principal materials suppliers to be used on the project, indicating what portions of the 

work will be performed by them; and, 

 

 Experience and Past Performance - List all contracts and subcontracts your company has 

held over the past three years for the same or similar work.  Provide the following information 

for each contract and subcontract: 

 

 (1) Customer's name, address, and telephone numbers of customer's lead contract 

and technical personnel; 

 (2) Contract number and type; 

 (3) Date of the contract award place(s) of performance, and completion dates; 

Contract dollar value; 

 (4) Brief description of the work, including responsibilities; and 

 (5) Any litigation currently in process or occurring within last 5 years. 
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C.  52.236-27    SITE VISIT (CONSTRUCTION) (FEB 1995) 

 

 (a)  The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations 

and Conditions Affecting the Work, will be included in any contract awarded as a result of this 

solicitation.  Accordingly, offerors or quoters are urged and expected to inspect the site where 

the work will be performed. 

 (b)  A site visit has been scheduled for Tuesday, July 21, 2020 at 10:00 a.m. 

 (c)  Participants will meet at American Embassy, Avenida das Forças Armadas, 1649-044 

Lisboa 

. 

 

D.  MAGNITUDE OF CONSTRUCTION PROJECT 

 

 It is anticipated that the range in price of this contract will be:  between Euros 22,000.00 

and Euros 90,000.00. 

 

E.  LATE QUOTATIONS.  Late quotations shall be handled in accordance with FAR.  

 

F.  52.252-1   SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 

1998) 

 

This contract incorporates the following provisions by reference, with the same force and 

effect as if they were given in full text.  Upon request, the Contracting Officer will make their 

full text available.  The offeror is cautioned that the listed provisions may include blocks that 

must be completed by the offeror and submitted with its quotation or offer.  In lieu of submitting 

the full text of those provisions, the offeror may identify the provision by paragraph identifier 

and provide the appropriate information with its quotation or offer.   

 

Also, the full text of a solicitation provision may be accessed electronically at: 

http://acquisition.gov/far/index.html/ or http://farsite.hill.af.mil/vffara.htm.  Please note these 

addresses are subject to change.   

 

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated 

above, use the Department of State Acquisition website at http://www.statebuy.state.gov to 

access the link to the FAR, or use of an Internet "search engine" (for example, Google, Yahoo or 

Excite) is suggested to obtain the latest location of the most current FAR. 

 

The following Federal Acquisition Regulation provisions are incorporated by reference (48 CFR 

CH. 1): 

 

PROVISION  TITLE AND DATE 

 

52.204-7  SYSTEM FOR AWARD MANAGEMENT (OCT 2018) 

 

52.204-16   COMMERCIAL AND GOVERNMENT ENTITY CODE REPORTING 

(JUL 2016) 

http://acquisition.gov/far/index.html/
http://farsite.hill.af.mil/vffara.htm
http://www.statebuy.state.gov/
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52.214-34  SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 

1991)    

 

52.215-1   INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION 

(JAN 2004) 
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K. EVALUATION CRITERIA 

 

Award will be made to the lowest priced, acceptable, responsible quoter.  The Government 

reserves the right to reject quotations that are unreasonably low or high in price. 

 

The Government will determine acceptability by assessing the offeror's compliance with the 

terms of the RFQ.  The Government will determine responsibility by analyzing whether the 

apparent successful quoter complies with the requirements of FAR 9.1, including: 

 

• ability to comply with the required performance period, taking into consideration all 

existing commercial and governmental business commitments; 

• satisfactory record of integrity and business ethics; 

• necessary organization, experience, and skills or the ability to obtain them; 

• necessary equipment and facilities or the ability to obtain them; and 

• otherwise, qualified and eligible to receive an award under applicable laws and 

regulations. 
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SECTION L - REPRESENTATIONS, CERTIFICATIONS AND  

OTHER STATEMENTS OF OFFERORS OR QUOTERS 

 

L.1 52.204-3    TAXPAYER IDENTIFICATION (OCT 1998) 

 

(a) Definitions. 

 "Common parent", as used in this provision, means that corporate entity that owns or 

controls an affiliated group of corporations that files its Federal income tax returns on a 

consolidated basis, and of which the offeror is a member. 

 “Taxpayer Identification Number (TIN)", as used in this provision, means the number 

required by the IRS to be used by the offeror in reporting income tax and other returns.  The 

TIN may be either a Social Security Number or an Employer Identification Number. 

 

(b) All offerors must submit the information required in paragraphs (d) through (f) of this 

provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 

3325 (d), reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing 

regulations issued by the Internal Revenue Service (IRS).  If the resulting contract is 

subject to the reporting requirements described in FAR 4.904, the failure or refusal by the 

offeror to furnish the information may result in a 31 percent reduction of payments  

(c) otherwise due under the contract. 

 

(d) The TIN may be used by the Government to collect and report on any delinquent 

amounts arising out of the offeror’s relationship with the Government (3l USC 7701( 

c)(3)).  If the resulting contract is subject to the payment reporting requirements 

described in FAR 4.904, the TIN provided hereunder may be matched with IRS records 

to verify the accuracy of the offeror’s TIN. 

 

(e) Taxpayer Identification Number (TIN). 

 

 TIN: ____________________________ 

             

 TIN has been applied for. 

 TIN is not required because: 

 Offeror is a nonresident alien, foreign corporation, or foreign partnership 

that does not have income effectively connected with the conduct of a trade or 

business in the U.S. and does not have an office or place of business or a fiscal 

paying agent in the U.S.; 

 Offeror is an agency or instrumentality of a foreign government; 

 Offeror is an agency or instrumentality of the Federal Government. 

   

(e) Type of Organization.  

 Sole Proprietorship; 

 Partnership; 

 Corporate Entity (not tax exempt); 

 Corporate Entity (tax exempt); 

 Government Entity (Federal, State or local); 
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 Foreign Government;  

 International organization per 26 CFR 1.6049-4; 

 Other _________________________________. 

 

(f)  Common Parent. 

 Offeror is not owned or controlled by a common parent as defined in paragraph 

(a) of this clause. 

 Name and TIN of common parent: 

Name _____________________________ 

TIN  ______________________________          

(End of provision) 

 

 

FAR 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (MAR 2020) 

      (a) (1) The North American Industry Classification System (NAICS) code for this 

acquisition is_236118, _236220, _237110, _237310, _237990. 

           (2) The small business size standard is $36.5 Million USD. 

           (3) The small business size standard for a concern which submits an offer in its own 

name, other than on a construction or service contract, but which proposes to furnish a product 

which it did not itself manufacture, is 500 employees. 

      (b) (1) If the provision at 52.204-7, System for Award Management, is included in this 

solicitation, paragraph (d) of this provision applies. 

           (2) If the provision at 52.204-7, System for Award Management, is not included in this 

solicitation, and the Offeror has an active registration in the System for Award Management 

(SAM), the Offeror may choose to use paragraph (d) of this provision instead of completing the 

corresponding individual representations and certifications in the solicitation. The Offeror shall 

indicate which option applies by checking one of the following boxes: 

                (i) □ Paragraph (d) applies. 

                (ii) □ Paragraph (d) does not apply and the offeror has completed the individual 

representations and certifications in the solicitation. 

      (c)  

(1) The following representations or certifications in SAM are applicable to this solicitation as 

indicated: 

https://www.acquisition.gov/content/52204-7-system-award-management#i1063838
https://www.acquisition.gov/content/52204-7-system-award-management#i1063838
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                (i) 52.203-2, Certificate of Independent Price Determination. This provision applies 

to solicitations when a firm-fixed-price contract or fixed-price contract with economic price 

adjustment is contemplated, unless– 

                     (A) The acquisition is to be made under the simplified acquisition procedures 

in part  13; 

                     (B) The solicitation is a request for technical proposals under two-step sealed 

bidding procedures; or 

                     (C) The solicitation is for utility services for which rates are set by law or 

regulation. 

                (ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence 

Certain Federal Transactions. This provision applies to solicitations expected to exceed 

$150,000. 

                (iii) 52.203-18, Prohibition on Contracting with Entities that Require Certain 

Internal Confidentiality Agreements or Statements-Representation. This provision applies to all 

solicitations. 

                (iv) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do 

not include the provision at 52.204-7, System for Award Management. 

                (v) 52.204-5, Women-Owned Business (Other Than Small Business). This provision 

applies to solicitations that- 

                     (A) Are not set aside for small business concerns; 

                     (B) Exceed the simplified acquisition threshold; and 

                     (C) Are for contracts that will be performed in the United States or its outlying 

areas. 

                (vi) 52.204-26, Covered Telecommunications Equipment or Services-

Representation. This provision applies to all solicitations. 

                (vii) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations-

Representation. 

                (viii) 52.209-5, Certification Regarding Responsibility Matters. This provision 

applies to solicitations where the contract value is expected to exceed the simplified acquisition 

threshold. 

https://www.acquisition.gov/content/52203-2-certificate-independent-price-determination#i1063268
https://www.acquisition.gov/content/part-13-simplified-acquisition-procedures#i1112458
https://www.acquisition.gov/content/52203-11-certification-and-disclosure-regarding-payments-influence-certain-federal-transactions#i1063408
https://www.acquisition.gov/content/52203-18-prohibition-contracting-entities-require-certain-internal-confidentiality-agreements-or-statements-representation#i52_203-18
https://www.acquisition.gov/content/52204-3-taxpayer-identification#i1063736
https://www.acquisition.gov/content/52204-7-system-award-management#i1063838
https://www.acquisition.gov/content/52204-5-women-owned-business-other-small-business#i1063796
https://www.acquisition.gov/content/52204-26-covered-telecommunications-equipment-or-services-representation#id19CAC0P0ESS
https://www.acquisition.gov/content/52209-2-prohibition-contracting-inverted-domestic-corporations-representation#i1062479
https://www.acquisition.gov/content/52209-5-certification-regarding-responsibility-matters#i1062558
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                (ix) 52.209-11, Representation by Corporations Regarding Delinquent Tax Liability 

or a Felony Conviction under any Federal Law. This provision applies to all solicitations. 

                (x) 52.214-14, Place of Performance-Sealed Bidding. This provision applies to 

invitations for bids except those in which the place of performance is specified by the 

Government. 

                (xi) 52.215-6, Place of Performance. This provision applies to solicitations unless 

the place of performance is specified by the Government. 

                (xii) 52.219-1, Small Business Program Representations (Basic, Alternates I, and II). 

This provision applies to solicitations when the contract will be performed in the United States or 

its outlying areas. 

                     (A) The basic provision applies when the solicitations are issued by other than 

DoD, NASA, and the Coast Guard. 

                     (B) The provision with its Alternate I applies to solicitations issued by DoD, 

NASA, or the Coast Guard. 

                     (C) The provision with its Alternate II applies to solicitations that will result in a 

multiple-award contract with more than one NAICS code assigned. 

                (xiii) 52.219-2, Equal Low Bids. This provision applies to solicitations when 

contracting by sealed bidding and the contract will be performed in the United States or its 

outlying areas. 

                (xiv) 52.222-22, Previous Contracts and Compliance Reports. This provision applies 

to solicitations that include the clause at 52.222-26, Equal Opportunity. 

                (xv) 52.222-25, Affirmative Action Compliance. This provision applies to 

solicitations, other than those for construction, when the solicitation includes the clause 

at 52.222-26, Equal Opportunity. 

                (xvi) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements. 

This provision applies to solicitations when it is anticipated the contract award will exceed the 

simplified acquisition threshold and the contract is not for acquisition of commercial items. 

                (xvii) 52.223-1, Biobased Product Certification. This provision applies to 

solicitations that require the delivery or specify the use of USDA–designated items; or include 

the clause at 52.223-2, Affirmative Procurement of Biobased Products Under Service and 

Construction Contracts. 

https://www.acquisition.gov/content/52209-11-representation-corporations-regarding-delinquent-tax-liability-or-felony-conviction-under-any-federal-law#id165RA0UH01A
https://www.acquisition.gov/content/52214-14-place-performance-sealed-bidding#i1059991
https://www.acquisition.gov/content/52215-6-place-performance#i1059247
https://www.acquisition.gov/content/52219-1-small-business-program-representations#i1057235
https://www.acquisition.gov/content/52219-2-equal-low-bids#i1057302
https://www.acquisition.gov/content/52222-22-previous-contracts-and-compliance-reports#i1055729
https://www.acquisition.gov/content/52222-26-equal-opportunity#i1055793
https://www.acquisition.gov/content/52222-25-affirmative-action-compliance#i1055782
https://www.acquisition.gov/content/52222-26-equal-opportunity#i1055793
https://www.acquisition.gov/content/52222-38-compliance-veterans%E2%80%99-employment-reporting-requirements#i1056289
https://www.acquisition.gov/content/52223-1-biobased-product-certification#i1052963
https://www.acquisition.gov/content/52223-2-affirmative-procurement-biobased-products-under-service-and-construction-contracts#i1052973
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                (xviii) 52.223-4, Recovered Material Certification. This provision applies to 

solicitations that are for, or specify the use of, EPA–designated items. 

                (xix) 52.223-22, Public Disclosure of Greenhouse Gas Emissions and Reduction 

Goals-Representation. This provision applies to solicitations that include the clause at 52.204-7.) 

                (xx) 52.225-2, Buy American Certificate. This provision applies to solicitations 

containing the clause at 52.225-1. 

                (xxi) 52.225-4, Buy American-Free Trade Agreements-Israeli Trade Act Certificate. 

(Basic, Alternates I, II, and III.) This provision applies to solicitations containing the clause 

at 52.225-3. 

                     (A) If the acquisition value is less than $25,000, the basic provision applies. 

                     (B) If the acquisition value is $25,000 or more but is less than $50,000, the 

provision with its Alternate I applies. 

                     (C) If the acquisition value is $50,000 or more but is less than $83,099, the 

provision with its Alternate II applies. 

                     (D) If the acquisition value is $83,099 or more but is less than $100,000, the 

provision with its Alternate III applies. 

                (xxii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations 

containing the clause at 52.225-5. 

                (xxiii) 52.225-20, Prohibition on Conducting Restricted Business Operations in 

Sudan-Certification. This provision applies to all solicitations. 

                (xxiv) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain 

Activities or Transactions Relating to Iran-Representation and Certifications. This provision 

applies to all solicitations. 

                (xxv) 52.226-2, Historically Black College or University and Minority Institution 

Representation. This provision applies to solicitations for research, studies, supplies, or services 

of the type normally acquired from higher educational institutions. 

           (2) The following representations or certifications are applicable as indicated by the 

Contracting Officer: 

          [Contracting Officer check as appropriate.] 

https://www.acquisition.gov/content/52223-4-recovered-material-certification#i1053040
https://www.acquisition.gov/content/52223-22-public-disclosure-greenhouse-gas-emissions-and-reduction-goals-representation#CDCHDCIFF4
https://www.acquisition.gov/content/52204-7-system-award-management#i1063838
https://www.acquisition.gov/content/52225-2-buy-american-certificate#i1053411
https://www.acquisition.gov/content/52225-1-buy-american-supplies#i1053372
https://www.acquisition.gov/content/52225-4-buy-american-free-trade-agreements-israeli-trade-act-certificate#i1053526
https://www.acquisition.gov/content/52225-3-buy-american-free-trade-agreements-israeli-trade-act#i1053446
https://www.acquisition.gov/content/52225-6-trade-agreements-certificate#i1053693
https://www.acquisition.gov/content/52225-5-trade-agreements#i1053648
https://www.acquisition.gov/content/52225-20-prohibition-conducting-restricted-business-operations-sudan-certification#i1054426
https://www.acquisition.gov/content/52225-25-prohibition-contracting-entities-engaging-certain-activities-or-transactions-relating-iran-representation-and-certifications#i1054876
https://www.acquisition.gov/content/52226-2-historically-black-college-or-university-and-minority-institution-representation#i1054999
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                  __ (i) 52.204-17, Ownership or Control of Offeror. 

                  __ (ii) 52.204-20, Predecessor of Offeror. 

                  __ (iii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed 

End Products. 

                  __ (iv) 52.222-48, Exemption from Application of the Service Contract Labor 

Standards to Contracts for Maintenance, Calibration, or Repair of Certain Equipment- 

Certification. 

                  __ (v) 52.222-52, Exemption from Application of the Service Contract Labor 

Standards to Contracts for Certain Services-Certification. 

                  __ (vi) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered 

Material Content for EPA–Designated Products (Alternate I only). 

                  __ (vii) 52.227-6, Royalty Information. 

                  ____ (A) Basic. 

                  ____ (B) Alternate I. 

                  __ (viii) 52.227-15, Representation of Limited Rights Data and Restricted 

Computer Software. 

      (d) The offeror has completed the annual representations and certifications electronically 

in SAM website accessed through https://www.sam.gov. After reviewing the SAM information, 

the offeror verifies by submission of the offer that the representations and certifications currently 

posted electronically that apply to this solicitation as indicated in paragraph (c) of this provision 

have been entered or updated within the last 12 months, are current, accurate, complete, and 

applicable to this solicitation (including the business size standard applicable to the NAICS code 

referenced for this solicitation), as of the date of this offer and are incorporated in this offer by 

reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, 

identifying change by clause number, title, date]. These amended representation(s) and/or 

certification(s) are also incorporated in this offer and are current, accurate, and complete as of 

the date of this offer. 

FAR Clause # Title Date Change 

_________________________________ 

     Any changes provided by the offeror are applicable to this solicitation only, and do not 

result in an update to the representations and certifications posted on SAM 

https://www.acquisition.gov/content/52204-17-ownership-or-control-offeror#i1064305
https://www.acquisition.gov/content/52204-20-predecessor-offeror#id165VE00099X
https://www.acquisition.gov/content/52222-18-certification-regarding-knowledge-child-labor-listed-end-products#i1055635
https://www.acquisition.gov/content/52222-48-exemption-application-service-contract-labor-standards-contracts-maintenance-calibration-or-repair-certain-equipment-certification#i1056493
https://www.acquisition.gov/content/52222-52-exemption-application-service-contract-labor-standards-contracts-certain-services-certification#i1056701
https://www.acquisition.gov/content/52223-9-estimate-percentage-recovered-material-content-epa-designated-items#i1053138
https://www.acquisition.gov/content/52227-6-royalty-information#i1052268
https://www.acquisition.gov/content/52227-15-representation-limited-rights-data-and-restricted-computer-software#i1052648
https://www.sam.gov/
https://www.acquisition.gov/content/41201-policy#i1121876
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(End of provision) 

 

 

L.3. 52.225-18    PLACE OF MANUFACTURE (SEPT 2006)  

 

(a) Definitions. As used in this clause—  

“ Manufactured end product” means any end product in Federal Supply Classes (FSC) 

1000-9999, except—  

(1) FSC 5510, Lumber and Related Basic Wood Materials;  

(2) Federal Supply Group (FSG) 87, Agricultural Supplies;  

(3) FSG 88, Live Animals;  

(4) FSG 89, Food and Related Consumables;  

(5) FSC 9410, Crude Grades of Plant Materials;  

(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;  

(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;  

(8) FSC 9610, Ores;  

(9) FSC 9620, Minerals, Natural and Synthetic; and  

(10) FSC 9630, Additive Metal Materials.  

 

“Place of manufacture” means the place where an end product is assembled out of 

components, or otherwise made or processed from raw materials into the finished product that is 

to be provided to the Government. If a product is disassembled and reassembled, the place of 

reassembly is not the place of manufacture.  

 

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of 

the end products it expects to provide in response to this solicitation is predominantly—  

 

(1) [   ]  In the United States (Check this box if the total anticipated price of offered 

end products manufactured in the United States exceeds the total anticipated 

price of offered end products manufactured outside the United States); or  

(2) [   ] Outside the United States.  

(End of provision) 

  

L.4 AUTHORIZED CONTRACTOR ADMINISTRATOR 

 

If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed 

to be the offeror's representative for Contract Administration, which includes all matters 

pertaining to payments. 

 

Name:     

Telephone Number: 

Address: 
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L.5 52.225-20     PROHIBITION ON CONDUCTING RESTRICTED BUSINESS 

OPERATIONS IN SUDAN – CERTIFICATION (AUG 2009)  

(a) Definitions. As used in this provision—  

 

“Business operations” means engaging in commerce in any form, including by acquiring, 

developing, maintaining, owning, selling, possessing, leasing, or operating equipment, facilities, 

personnel, products, services, personal property, real property, or any other apparatus of business 

or commerce.  

 

“Marginalized populations of Sudan” means—  

(1) Adversely affected groups in regions authorized to receive assistance under section 

8(c) of the Darfur Peace and Accountability Act (Pub. L. 109-344) (50 U.S.C. 1701 note); and  

(2) Marginalized areas in Northern Sudan described in section 4(9) of such Act.  

 “Restricted business operations” means business operations in Sudan that include power 

production activities, mineral extraction activities, oil-related activities, or the production of 

military equipment, as those terms are defined in the Sudan Accountability and Divestment Act 

of 2007 (Pub. L. 110-174). Restricted business operations do not include business operations that 

the person conducting the business can demonstrate—  

 

(1) Are conducted under contract directly and exclusively with the regional government 

of southern Sudan;  

(2) Are conducted pursuant to specific authorization from the Office of Foreign Assets 

Control in the Department of the Treasury, or are expressly exempted under Federal law from the 

requirement to be conducted under such authorization;  

(3) Consist of providing goods or services to marginalized populations of Sudan;  

(4) Consist of providing goods or services to an internationally recognized peacekeeping 

force or humanitarian organization;  

(5) Consist of providing goods or services that are used only to promote health or 

education; or  

(6) Have been voluntarily suspended.  

 

(b) Certification. By submission of its offer, the offeror certifies that it does not conduct any 

restricted business operations in Sudan.  

 

(End of provision) 

 

 

L.6. 52.209-2 PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC CORPORATIONS 

REPRESENTATION (NOV 2015) 

http://uscode.house.gov/
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 (a) Definitions. “Inverted domestic corporation” and “subsidiary” have the meaning given in 

the clause of this contract entitled Prohibition on Contracting with Inverted Domestic 

Corporations (52.209-10).  

(b) Government agencies are not permitted to use appropriated (or otherwise made available) 

funds for contracts with either an inverted domestic corporation, or a subsidiary of an inverted 

domestic corporation, unless the exception at 9.108-2(b) applies or the requirement is waived in 

accordance with the procedures at 9.108-4.  

(c) Representation. The Offeror represents that.  

(1) It □ is, □ is not an inverted domestic corporation; and 

(2) It □ is, □ is not a subsidiary of an inverted domestic corporation. 

 

52.204-24  REPRESENTATION REGARDING CERTAIN TELECOMMUNICATIONS 

AND VIDEO SUVEILLANCE SERVICES OR EQUIPMENT (AUG 2019) 

 

(End of provision) 

 

 

 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://www.acquisition.gov/sites/default/files/current/far/html/52_207_211.html#wp1146366
https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%209_1.html#wp1085903
https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%209_1.html#wp1085953
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ATTACHMENT #1 - SAMPLE LETTER OF BANK GUARANTY 

 

      Place [         ] 

      Date [          ] 

Contracting Officer 

U.S. Embassy, [Note to CO:  insert Post name] 

[Note to CO:  insert mailing address] 

 

      Letter of Guaranty No. _______ 

SUBJECT:  Performance and Guaranty 

 

The Undersigned, acting as the duly authorized representative of the bank, declares that the bank 

hereby guarantees to make payment to the Contracting Officer by check made payable to the 

Treasurer of the United States, immediately upon notice, after receipt of a simple written request 

from the Contracting Officer, immediately and entirely without any need for the Contracting 

Officer to protest or take any legal action or obtain the prior consent of the Contractor to show 

any other proof, action, or decision by an other authority, up to the sum of [amount equal to 

20% of the contract price in U.S. dollars during the period ending with the date of final 

acceptance and 10% of the contract price during contract guaranty period], which represents 

the deposit required of the Contractor to guarantee fulfillment of his obligations for the 

satisfactory, complete, and timely performance of the said contract [contract number] for 

[description of work] at [location of work] in strict compliance with the terms, conditions and 

specifications of said contract, entered into between the Government and [name of contractor] 

of [address of contractor] on [contract date], plus legal charges of 10% per annum on the 

amount called due, calculated on the sixth day following receipt of the Contracting Officer’s 

written request until the date of payment. 

 

The undersigned agrees and consents that said contract may be modified by Change Order or 

Supplemental Agreement affecting the validity of the guaranty provided, however, that the 

amount of this guaranty shall remain unchanged. 

 

The undersigned agrees and consents that the Contracting Officer may make repeated partial 

demands on the guaranty up to the total amount of this guaranty, and the bank will promptly 

honor each individual demand. 

This letter of guaranty shall remain in effect until 3 months after completion of the guaranty 

period of Contract requirement. 

Depository Institution: [name] 

Address:  

Representatives:   Location:  

  State of Inc.:  

  Corporate Seal: 

  

  

Certificate of Authority is attached evidencing authority of the signer to bind the bank to this 

document. 

 



EMBASSY OF THE UNITED STATES OF AMERICA 

CHANCERY KITCHENETTES 

PROJECT PLANNING

REMODELING OF SPACES FOR THE INSTALLATION OF 
KITCHENETTES 

AVENIDA DAS FORÇAS ARMADAS, LISBON

JUNE 2020 



CHANCERY KITCHENETTES PROJECT 

PLANNING 
DESCRIPTIVE MEMORY AND JUSTIFICATION 

1- OVERVIEW

Refers to this descriptive memory and justification for the design of alteration and refurbishment of 

interior spaces of the Embassy building, called "Chancery  kitchenettes", located at the United States 

Embassy –Avenida das Forças Armadas - Lisbon

The project in general comprises the remodeling  of spaces for the creation of 4 canopies,involving 

demolition work, masonry, replacement of wall coverings, supply and installation of false ceilings, 

paintings,  supply of furniture (kitchen furniture),  equipment among other works according to attached 

documents.

The zones to be intervened are as follows:

Kitchenette 1 - OPA Area 

Kitchenette 2 - Basement Area 

Kitchenette 3 - GSO Area 

Kitchenette 4 - NEX Area 

The building will have no structural intervention.

2 - JOB DESCRIPTION 

Thearea  s to remodel areão  identifiedin plan andcomprises  the following works:

 Demolitions, Dismantlings and Protections

The article corresponds to demolition work of wall coverings,removal of sanitary ware, cabinets  and 

equipment,luminaires, water heater and pickling of paintings on existing walls and ceilings.

All work involved in this chapter should be carried out in such a way as not to impair the operation of 

the other building and the necessary protections should be carried out to prevent the degradation of 

furniture, circulation or any other element or property of the building.

 Floor covering



The work corresponds to the supply and application of ceramic tiles in kitchenette 3 - GSO  

Area,including grinding of screeds, laying of mosaic with cement glue and bitumen of joints with color 

identical to the pavement. It also includes a check of existing floors to be maintained, with cleaning and  

bituction  of joints if necessary. 

 Wall cladding 

The article corresponds to the supply and application of tile between furniture in the canopy, according 

to the drawings, including rectification or execution of plaster, laying with white glue cement and 

bitumen of joints with color identical to that of the support to be applied. 

 Ceiling Cladding 

The work of ceiling coverings correspond to the supply and assembly of false ceiling in kitchenette 3 – 

GSO  Area, as identifiedin plan, including support structure, openings for lighting and 

ventilation,finishing profiles, and other work and accessories necessary for the final finish. 

 Paintings 

The article corresponds to the supply of primers and plastic paints (two of the suits), with color as 

specified in the design for good finishing on walls and ceiling of the room adjacent to Kitchenette 3, 

includingprotections of floors, walls and furniture, preparation of support, covering of cracks or cracks 

that are identified, and all work and accessories necessary for the final finishing. It also includes sanding 

of existing metal elements (if necessary), application of primer and finishing the enamel suitable for the 

support. 

 Carpentry 

This article includes the supply and assembly of cup cabinets according to layout, consisting of modular 

cabinets, shelves, drawers, fixings, hardware, fasteners, feet, handles, skirting board and other 

accessories and work necessary for its correct and final finishing and operation. 

 Water Network 

The work corresponds to the implementation of the water network in the intervened area, integration 

with the existing water supply network and connections to the appliances to be installed. The net must 

be made of stainless steel with crimping or tightening accessories and properly tested before covering 

the roços. This sub-chapter also includes the opening and capping of roços, tests, connections, checks, 

cutting and miter taps and insulation of the hot water network with elastomeric foam with 

thickness appropriate to the respective pipe. 

 Sewage Network 



The work corresponds to the execution of the sewage network in PVC piping to be incarnated in the 

pavement or walls,connections of the appliances and connection to the existing network. à rede

 Ventilation

The work corresponds to the supply and assembly of ventilation duct to be placed on the false ceiling of 

the Kitchenette 3 – GSO  Area, including the connection tothe existing duct, replacement of existing 

grilles and placement of new grilles.

 Wiring

The work comprises the electrical installation network inside  the  spaces to be remodeled, including by 

space the placement of an electric frame with two general circuit breakers being a differential with 

10mA protection and the other simple. The sockets will be installed in accordance with the standards 

in force having at least two circuits, the protection of the microwave sockets and bench sockets and the 

other circuit the sockets of thermoaccumulators, washing machines and refrigerators.

 Several

The work corresponds to other works not included in the previous articles and that are directly or 

indirectly part of the general endeavor, as described in the MQT.

3 - MATERIAL SPECIFICS 

The materials, equipment and processes proposed in the project were previously selected from designers 

and construction site owner or their representative. The contractor may propose other materials or 

equipment in place of those indicated in the project or quantity map provided that they are of equal or 

equivalent characteristics.

All materials prior to assembly or installation must be submitted for approval by the owner of the work,or 

his representative. Qany proposal to amend or introduce new material or equipment must also be 

submitted  prior to the approval of the developer by the contractor  and provided that the contractor 

proves with the presentation of technical data sheets and samples of the material or equipment to be 

installed for comparison and approval by the developer.

At the end of the work the contractor must present a folder for the file of the work owner which must 

contain the technical data sheets and catalogs of all materials and equipment installed on site, as well as 

other useful information, such as maintenance and guarantees.



4 - OMISSIONS 

In all that is omitted in this descriptive memory and justification, it will be followed as defined in the 

pieces drawn and in compliance with the technical standards and regulatory provisions in force. 

 

 

Lisboa,June 12, 2020 
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AVENIDA DAS FORÇAS ARMADAS, LISBOA 

JUNHO DE 2020 



CHANCERY KITCHENETTES PROJECT 
PLANNING 

MEMÓRIA DESCRITIVA E JUSTIFICATIVA 

1- DESCRIÇÃO GERAL
Refere-se a presente memória descritiva e justificativa ao projeto de alteração e remodelação de espaços 

interiores do edifício da Embaixada, designadas de “Chancery kitchenettes”, sito na Embaixada dos Estados 

Unidos –Avenida das Forças Armadas - Lisboa 

A empreitada de forma geral compreende a remodelação de espaços para criação de 4 copas, envolvendo 

trabalhos de demolições, alvenarias, substituição de revestimentos de paredes, fornecimento e instalação 

de tetos falsos, pinturas, fornecimento de mobiliário (moveis de cozinha), equipamentos entre outros 

trabalhos conforme documentos anexos. 

As zonas a intervencionar são as seguintes: 

Kitchenette 1 – OPA Area 

Kitchenette 2 – Basement Area 

Kitchenette 3 – GSO Area 

Kitchenette 4 – NEX Area 

O edifício não vai ter intervenção estrutural. 

2 – DESCRIÇÃO DOS TRABALHOS 
As áreas a remodelar estão identificadas em planta e compreende os seguintes trabalhos: 

 Demolições, Desmontes e Proteções

O artigo corresponde a trabalhos de demolições de revestimentos em paredes, remoção louças 

sanitárias, armários e equipamentos, luminárias, termoacumulador e decapagem de pinturas em paredes 

e tetos existentes. 

Todo o trabalho envolvido no presente capitulo deverá ser efetuado de forma a não prejudicar o 

funcionamento do restante edifício e deverão ser efetuadas as proteções necessárias para evitar a 

degradação de mobiliários, circulações ou qualquer outro elemento ou bem do edifício. 

 Revestimento de pavimentos



O trabalho corresponde ao fornecimento e aplicação de revestimentos cerâmicos na kitchenette 3 – GSO 

Area, incluindo retificação de betonilhas, assentamento de mosaico com cimento cola e betume de juntas 

com cor idêntica ao pavimento. Inclui ainda uma verificação dos pavimentos existentes a manter, com 

limpeza e betumação de juntas se necessário. 

 Revestimento de paredes

O artigo corresponde ao fornecimento e aplicação de azulejo entre móveis na copa, de acordo com os 

desenhos, incluindo retificação ou execução de reboco, assentamento com cimento cola branco e 

betume de juntas com côr idêntica à do suporte a aplicar. 

 Revestimento de Tetos

Os trabalhos de revestimentos de tetos correspondem ao fornecimento e montagem de teto falso na 

kitchenette 3 – GSO Area, conforme identificado em planta, incluindo estrutura de suporte, aberturas 

para iluminação e ventilação, perfis de remate, e outros trabalhos e acessórios necessários ao 

acabamento final. 

 Pinturas

O artigo corresponde ao fornecimento de primários e tintas plásticas (duas demãos), com côr conforme 

especificado em projeto para bom acabamento em paredes e teto da divisão contígua à Kitchenette 3, 

incluindo proteções de pavimentos, paredes e mobiliário, preparação de suporte, tapamento de fendas 

ou fissuras que sejam identificadas, e todos os trabalhos e acessórios necessários ao final acabamento. 

Inclui-se ainda lixagem de elementos metálicos existentes (caso seja necessário), aplicação de primário e 

acabamento a esmalte adequado ao suporte. 

 Carpintarias

Inclui-se no presente artigo o fornecimento e montagem de armários da copa conforme layout, 

constituído por armários modulares, prateleiras, gavetas, fixações, ferragens, fechos, pés, puxadores, 

rodapé e outros acessórios e trabalhos necessários ao seu correto e final acabamento e funcionamento. 

 Rede de Águas

O trabalho corresponde à execução da rede de águas na zona intervencionada, integração com a rede 

existente de abastecimento de água e ligações aos aparelhos a instalar. A rede deverá ser executada em 

inox com acessórios de cravar ou aperto e devidamente testada antes do tapamento de roços. O 

presente sub-capitulo inclui ainda a abertura e tapamento de roços, testes, ligações, verificações, 

torneiras de corte e de esquadria e isolamento da rede de água quente com espuma elastomérica com 

espessura adequada ao tubo respetivo. 

 Rede de Esgotos



O trabalho corresponde à execução da rede de esgotos em tubagem PVC a encastrar no pavimento ou 

em paredes, ligações dos aparelhos e ligação à rede existente. 

 Ventilação

O trabalho corresponde ao fornecimento e montagem de conduta de ventilação a colocar no teto falso 

da Kitchenette 3 – GSO Area, incluindo a ligação à conduta existente, recolocação das grelhas existentes e 

colocação de novas grelhas. 

 Instalação Elétrica

O trabalho compreende a rede de instalação elétrica no interior do espaços a remodelar, incluindo por 

espaço a colocação de um quadro elétrico com dois disjuntores gerais sendo um diferencial com 

proteção 10mA e o outro simples. As tomadas serão instaladas de acordo com as normas em vigor tendo 

pelo menos dois circuitos, sendo o de proteção o das tomadas do micro-ondas e tomadas de bancada e o 

outro circuito o das tomadas de termoacumuladores, máquinas de lavar e frigoríficos. 

 Diversos

O trabalho corresponde a outros trabalhos não incluídos nos artigos anteriores e que direta ou 

indiretamente fazem parte da empreitada geral, conforme descrito no MQT. 

3 – ESPECÍFICAÇÕES DE MATERIAIS 
Os materiais, equipamentos e processos propostos em projeto foram previamente selecionados entre 

projetistas e dono de obra ou seu representante. O empreiteiro poderá propor outros materiais ou 

equipamentos em substituição aos indicados em projeto ou mapa de quantidades desde que sejam de 

características iguais ou equivalentes. 

Todos os materiais antes da montagem ou instalação devem ser submetidos à aprovação do dono do obra, 

ou seu representante. Qualquer proposta de alteração ou introdução de novo material ou equipamento 

deve ser igualmente apresentado previamente à aprovação do dono de obra pelo empreiteiro e desde que 

este comprove com a apresentação de fichas técnicas e amostras do material ou equipamento a instalar 

para comparação e aprovação pelo dono de obra. 

No final da obra o empreiteiro deverá apresentar uma pasta para arquivo do dono de obra onde deve 

constar as fichas técnicas e catálogos de todos os materiais e equipamentos instalados em obra, assim 

como outras informações uteis, tais como manutenção e garantias. 



4 - OMISSÕES 
Em tudo o que se apresentar omisso na presente memória descritiva e justificativa, seguir-se-á conforme 

definido nas peças desenhadas e em cumprimento das normas técnicas e disposições regulamentares em 

vigor. 

Lisboa, 12 de junho de 2020 
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Ref.ª Description Quant. Un. Partial Total Total

NOTES:

The measurement criteria to be considered are those stipulated 

by the LNEC.

The articles include all the works, materials and equipment 

necessary for the execution of the same and their perfect finish.

All materials to be demolished will be separated and transported 

to the authorized leak, the responsibility of the contractor.

All dimensions must be confirmed in the work.

All finishing materials and equipment must be submitted to the 

approval of the construction site before application.

 will be the responsibility of the liability insurance contractor.

A ARCHITECTURE

1 PRELIMINARY WORK

1.1
Delimitation of the shipyard area, including protection of non-

intervened areas, furniture and property in general, signage of 

work, means of individual and collective protection and 

temporary and support facilities, if justified, all in accordance 

with compliance with the legal and regulatory provisions in force.

1.00 un

2  DISMANTLING AND PROTECTIONS

2.1 Dismantling cabinets and countertops, including removal and 

transportation of leftover products to the drain, including all the 

work necessary for the correct execution of the work.

2.1.1 Kitchenette 1 - OPA Area 1.00 vg

2.2 Disassemble of complete sanitary ware, including removal and 

transport of leftover products to the drain, all according to pieces 

drawn of alterations (yellow and red).

2.2.1 Kitchenette 1 - OPA Area 1.00 un

2.3 Removal of existing thermoaccumulator, connections and 

accessories, removal and transport of leftover products to leak.

2.3.1 Kitchenette 1 - OPA Area 1.00 un

3 MASONRY AND PARTITIONS

3.1 Execution of false wall of double hydrofogo plasterboard 

plastering including profiles, shorings, buses and all necessary 

work and accessories ready to receive paint or ceramic coating, 

according to pieces drawn from changes (yellow and red).

3.1.1 Kitchenette 1 - OPA Area 6.50 m2

4 FLOOR COVERING #REF!

4.1 Treatment of existing floor to be maintained, including joints to 

be repaired and retouched.

4.1.1 Kitchenette 1 - OPA Area 6.65 m2

5 WALL CLADDING

5.1 Supply and application of ceramic coatings on the walls between 

furniture with ceramic type "Cinca series Architects" M20x20, 

white color, according to layout, based on cement cement glue 

properly suited to the support and coating to be applied, 

including bituction of joints and all the work, accessories and 

materials necessary for the correct execution.

5.1.1 Kitchenette 1 - OPA Area 1.80 m2

6 CEILING CLADDING #REF!
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6.2 Maintenance and cleaning of existing false ceiling.

6.2.1 Kitchenette 1 - OPA Area 6.65 m2

7 PAINTINGS

7.1 Execution of painting on interior walls, with plastic paint, white 

color (or other to be defined), after primer, according to the 

drawn parts, including all materials, works and accessories 

necessary for the correct execution of the work. The paints to be 

used must be Robialac's Vipsuper, or equivalent.

7.1.1 Kitchenette 1 - OPA Area 18.10 m2
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8 CARPENTRY

8.1 Supply and seating of Cup furniture, according to layouts, 

consisting of modular kitchen cabinets with IKEA Bodbyn fronts, 

beige white color, or equivalent, including cabinet structure, 

doors, trims, shelves, drawers, fixings, fittings, fasteners, 

handles, ikea eneryda chrome handles, or equivalent, skirting 

board, feet, suspension gutters and all accessories and works 

necessary for its proper operation.

8.1.1 Kitchenette 1 - OPA Area 1.00 vg
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9 WATER NETWORK

9.1 Installation of water network, in stainless steel piping with tracing 

according to project, including supply of pipes, sectioning valves, 

insulation of the hot water network and connection to the 

distribution network of the building and all work and accessories 

to its correct execution.

9.1.1 Distribution network in discharge from the roof or on false wall 

with supports suitable for the diameter of the pipe. Including 

opening and closing of roços and holes in the slabs for passage 

of pipes.

9.1.1.1 Cold Water - 28mm 2.00 m

9.1.1.2 Hot Water - 28mm (insulation 20mm) 2.00 m

9.1.1.3 Cold Water - 18mm 1.80 m

9.1.1.4 Hot Water - 18mm (insulation 20mm) 1.80 m

9.1.2 Power supply to be installed under the walls, including opening 

and covering of roços.

9.1.2.1 Cold water - 18mm 4.70 m

9.1.2.2 Hot water - 18mm (insulation 10mm) 4.70 m

9.1.3 Hidden adjustment sectioning valves for wall incaration, including 

chrome handle in diameter suitable for the pipe where it is 

inserted.

2.00 un

9.1.4 Assembly of dishwashers and machines, including single-control 

faucets and supply and assembly of individual miter taps.

1.00 vg

10 sewerage NETWORK

10.1 Installation of sewage network, in pvc piping with tracing 

according to project, including supply of pipes and all work and 

accessories to its correct execution.

10.1.1 Discharge extensions 40mm 6.50 m

10.1.2 Discharge extensions 50mm 2.60 m

10.1.3 Discharge extensions 75mm 2.90 m

10.1.4 Assembly of equipment, cleaning and testing of the network. 1.00 un

11 VENTILATION, FUME EXHAUST AND AIR CONDITIONING

11.1 Checking, cleaning, maintenance and painting of ventilation 

grilles on false ceilings.

1.00 un

12 SEVERAL WORKS

12.1 Supply and assembly of poles on the false ceiling for placement 

of a new water heater, including all materials and accessories 

necessary for the correct execution of the work.

1.00 un

12.2 Supply and Installation of Vulcano naturaaqua horizontal electric 

thermoaccumulator of 100 L, or equivalent, including Installation 

Kit and all works and accessories to its proper functioning 

according to the project.

1.00 un

12.3 Supply and assembly of led panel 60x60, 40 W, natural white 

4000K, aluminum structure, including all materials and work 

necessary for proper operation.

1.00 un

12.4 Supply and installation of LED tape under the upper pantry 

furniture, including piping and threading from the junction box 

and switch and all necessary accessories and work.

1.00 un

12.5 Providing and assembling frame to hide LED tape, including all 

necessary jobs and accessories.

1.00 un

12.6 Supply and installation of double switch, Efapel, LOGUS model 90 

BASE, color to be defined, or equivalent to the existing one, 

including all necessary accessories and work and adaptation to 

existing boxes. It also includes circuit separation for ceiling light 

and light between furniture.

2.00 un

12.7 Efapel simple outlet supply and installation, LOGUS 90 BASE 

model, color to be defined, or equivalent, including new wiring 

from the junction box or electrical frame and all necessary 

accessories and work.

3.00 un

12.8 Supply and installation of outdoor electric frame, including 

differential circuit breaker 10mA for protection of bench and 

microwave sockets and separate circuit breaker for washing 

machines, water heater and refrigerators. It also includes 

connection to the general picture of the area.

1.00 un
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12.9 Supply and assembly of a 1-tub and drainer in stainless steel, 

IKEA Vattudalen type, or equivalent, including siphon and all 

work and accessories necessary for proper execution.

1.00 un

12.10 Treatment of existing door in wood, aduela and trims, including 

sanding and varnishing with finish equivalent to the existing and 

all accessories and materials necessary for the correct execution 

of the work.

2.00 un

12.11 Supply and assembly of stone worktop for the canopy, according 

to design, type IKEA Kasker 3.0cm white with marble effect, or 

equivalent, including all necessary work and accessories.

12.11.1 Kitchenette 1 - OPA Area 1.80 ml

12.12 Supply and assembly of chrome mixer tap with extendable tube, 

IKEA Almaren type, or equivalent, including all necessary work 

and accessories.

1.00 un

12.13  - Supply and assembly of appliances, including all accessories 

and work necessary for proper operation.

un

12.13.1 Microwave of the type Ikea Matalskare, colour steel or equivalent 1.00 un

12.14 General cleaning of the work ready to deliver to the customer 1.00 un

TOTAL BUDJET #REF!

Vat is added to the amount shown at the legal rate in force.
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Ref.ª Description Quant. Un. Partial Total Total

NOTES:

The measurement criteria to be considered are those stipulated 

by the LNEC.

The articles include all the works, materials and equipment 

necessary for the execution of the same and their perfect finish.

All materials to be demolished will be separated and transported 

to the authorized leak, the responsibility of the contractor.

All dimensions must be confirmed in the work.

All finishing materials and equipment must be submitted to the 

approval of the construction site before application.

 will be the responsibility of the liability insurance contractor.

A ARCHITECTURE

1 PRELIMINARY WORK

1.1
Delimitation of the shipyard area, including protection of non-

intervened areas, furniture and property in general, signage of 

work, means of individual and collective protection and 

temporary and support facilities, if justified, all in accordance 

with compliance with the legal and regulatory provisions in force.

1.00 un

2  DISMANTLING AND PROTECTIONS

2.2 Disassemble of complete sanitary ware, including removal and 

transport of leftover products to the drain, all according to pieces 

drawn of alterations (yellow and red).

2.2.2 Kitchenette 2 - Basement Area 1.00 un

2.3 Removal of ceramic coatings from existing walls in the W.C., for 

application of new materials, including removal of mirrors, pipes 

and built-in boxes, removal and transport of leftover products to 

the drain. It also includes the plastering or stucco on the top of 

the tile up to the level of the false ceiling for new coating.

2.3.1 Kitchenette 2 - Basement Area 17.90 m2

3 MASONRY AND PARTITIONS

3.1 Execution of false wall of double hydrofogo plasterboard 

plastering including profiles, shorings, buses and all necessary 

work and accessories ready to receive paint or ceramic coating, 

according to pieces drawn from changes (yellow and red).

3.1.2 Kitchenette 2 - Basement Area 15.50 m2

4 WALL CLADDING

4.1 Supply and execution of chapisco and plastered on interior walls 

to receive coatings, including application of network in the 

lgations between different materials and all the necessary work, 

according to the details, ready to take finish.

31.08 m2

4.2 Supply and application of ceramic coatings on the walls between 

furniture with ceramic type "Cinca series Architects" M20x20, 

white color, according to layout, based on cement cement glue 

properly suited to the support and coating to be applied, 

including bituction of joints and all the work, accessories and 

materials necessary for the correct execution.

4.2.1 Kitchenette 2 - Basement Area 4.15 m2

5 CEILING CLADDING
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6.1 Supply and assembly of suspended ceiling SAS System 150 micro 

perforated, in dimension 60x60, color RAL 9010, or equivalent, 

according to the parts designed, including suspension structure, 

relapses, insulation, openings to recess lighting spots and all 

necessary materials and work

6.1.1 Kitchenette 3 - GSO Area 7.80 m2

6.2 Maintenance and cleaning of existing false ceiling.

6.2.1 Kitchenette 1 - OPA Area 6.65 m2

6.2.2 Kitchenette 2 - Basement Area 23.70 m2

6.2.3 Kitchenette 4 - NEX Area 8.70 m2

6 PAINTINGS

6.1 Execution of painting on interior walls, with plastic paint, white 

color (or other to be defined), after primer, according to the 

drawn parts, including all materials, works and accessories 

necessary for the correct execution of the work. The paints to be 

used must be Robialac's Vipsuper, or equivalent.

6.1.1 Kitchenette 2 - Basement Area 46.15 m2

7 CARPENTRY

7.1 Supply and seating of Cup furniture, according to layouts, 

consisting of modular kitchen cabinets with IKEA Bodbyn fronts, 

beige white color, or equivalent, including cabinet structure, 

doors, trims, shelves, drawers, fixings, fittings, fasteners, 

handles, ikea eneryda chrome handles, or equivalent, skirting 

board, feet, suspension gutters and all accessories and works 

necessary for its proper operation.

7.1.1 Kitchenette 2 - Basement Area 1.00 vg

7.2 Supply and assembly of wooden door, aduela and trims, 

including sanding and varnishing with equivalent finish to existing 

and all accessories and materials necessary for the correct 

execution of the work.

1.00 un
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8 WATER NETWORK

8.1 Installation of water network, in stainless steel piping with tracing 

according to project, including supply of pipes, sectioning valves, 

insulation of the hot water network and connection to the 

distribution network of the building and all work and accessories 

to its correct execution.

8.1.1 Distribution network in discharge from the roof or on false wall 

with supports suitable for the diameter of the pipe. Including 

opening and closing of roços and holes in the slabs for passage 

of pipes.

8.1.1.1 Cold Water - 18mm 3.60 m

8.1.1.2 Hot Water - 18mm (insulation 20mm) 3.60 m

8.1.2 Power supply to be installed under the walls, including opening 

and covering of roços.

8.1.2.1 Cold water - 18mm 3.90 m

8.1.2.2 Hot water - 18mm (insulation 10mm) 8.30 m

8.1.3 Hidden adjustment sectioning valves for wall incaration, including 

chrome handle in diameter suitable for the pipe where it is 

inserted.

2.00 un

8.1.4 Assembly of dishwashers and machines, including single-control 

faucets and supply and assembly of individual miter taps.

1.00 vg

9 sewerage NETWORK

9.1 Installation of sewage network, in pvc piping with tracing 

according to project, including supply of pipes and all work and 

accessories to its correct execution.

9.1.1 Discharge extensions 40mm 0.50 m

9.1.2 Discharge extensions 50mm 3.24 m

9.1.3 Discharge extensions 75mm 2.90 m

9.1.4 Supply and assembly of wall-inlay machine siphons including all 

necessary work and accessories.

9.1.4.1 Kitchenette 2 - Basement Area 1.00 un

9.1.5 Assembly of equipment, cleaning and testing of the network. 1.00 un

10 VENTILATION, FUME EXHAUST AND AIR CONDITIONING

10.1 Checking, cleaning, maintenance and painting of ventilation 

grilles on false ceilings.

1.00 un

11 SEVERAL WORKS

12.3 Supply and Installation of 80 L vertical natural Vulcan electric 

thermoaccumulator, or equivalent, including Installation Kit and 

all works and accessories to its proper functioning according to 

the project.

1.00 un

12.4 Supply and assembly of led panel 60x60, 40 W, natural white 

4000K, aluminum structure, including all materials and work 

necessary for proper operation.

2.00 un

12.5 Supply and assembly of LED panel Ø22.5, 18 W, natural white 

4000K, aluminum structure, including all materials and work 

necessary for proper operation.

1.00 un

12.6 Supply and installation of LED tape under the upper pantry 

furniture, including piping and threading from the junction box 

and switch and all necessary accessories and work.

1.00 un

12.7 Providing and assembling frame to hide LED tape, including all 

necessary jobs and accessories.

1.00 un

12.8 Supply and installation of double switch, Efapel, LOGUS model 90 

BASE, color to be defined, or equivalent to the existing one, 

including all necessary accessories and work and adaptation to 

existing boxes. It also includes circuit separation for ceiling light 

and light between furniture.

2.00 un

12.9 Efapel simple switch supply and installation, LOGUS 90 BASE 

model, color to be defined, or equivalent to existing, including all 

necessary accessories and jobs.

1.00 un

12.10 Efapel simple outlet supply and installation, LOGUS 90 BASE 

model, color to be defined, or equivalent, including new wiring 

from the junction box or electrical frame and all necessary 

accessories and work.

9.00 un
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12.11 Supply and installation of outdoor electric frame, including 

differential circuit breaker 10mA for protection of bench and 

microwave sockets and separate circuit breaker for washing 

machines, water heater and refrigerators. It also includes 

connection to the general picture of the area.

1.00 un

12.12 Supply and assembly of compact rothagras RG Mini 50 fat 

retainer, including connections and accessories.

12.12.1 Kitchenette 2 - Basement Area 1.00 un

12.14 Supply and assembly of a 2-tub and drainer with stainless steel, 

IKEA Vattudalen type, or equivalent, including siphon and all the 

work and accessories necessary for proper execution.

1.00 un

12.15 Treatment of existing door in wood, aduela and trims, including 

sanding and varnishing with finish equivalent to the existing and 

all accessories and materials necessary for the correct execution 

of the work.

3.00 un

12.16 Supply and assembly of stone worktop for the canopy, according 

to design, type IKEA Kasker 3.0cm white with marble effect, or 

equivalent, including all necessary work and accessories.

12.16.2 Kitchenette 2 - Basement Area 3.00 ml

12.17 Supply and assembly of chrome mixer tap with extendable tube, 

IKEA Almaren type, or equivalent, including all necessary work 

and accessories.

1.00 un

12.18  - Supply and assembly of appliances, including all accessories 

and work necessary for proper operation.

un

12.18.1 Microwave of the type Ikea Matalskare, colour steel or equivalent 2.00 un

12.18.2 Built-in dishwasher ash type Ikea Skinande or equivalent 1.00 un

12.19 General cleaning of the work ready to deliver to the customer 1.00 un

TOTAL BUDJET

Vat is added to the amount shown at the legal rate in force.
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Ref.ª Description Quant. Un. Partial Total Total

NOTES:

The measurement criteria to be considered are those stipulated 

by the LNEC.

The articles include all the works, materials and equipment 

necessary for the execution of the same and their perfect finish.

All materials to be demolished will be separated and transported 

to the authorized leak, the responsibility of the contractor.

All dimensions must be confirmed in the work.

All finishing materials and equipment must be submitted to the 

approval of the construction site before application.

 will be the responsibility of the liability insurance contractor.

A ARCHITECTURE

1 PRELIMINARY WORK

1.1
Delimitation of the shipyard area, including protection of non-

intervened areas, furniture and property in general, signage of 

work, means of individual and collective protection and 

temporary and support facilities, if justified, all in accordance 

with compliance with the legal and regulatory provisions in force.

1.00 un

2  DISMANTLING AND PROTECTIONS

2.1 Dismantling cabinets and countertops, including removal and 

transportation of leftover products to the drain, including all the 

work necessary for the correct execution of the work.

2.1.2 Kitchenette 3 - GSO Area 1.00 vg

2.2 Disassemble of complete sanitary ware, including removal and 

transport of leftover products to the drain, all according to pieces 

drawn of alterations (yellow and red).

2.2.3 Kitchenette 3 - GSO Area 1.00 un

2.5 Removal of glued vinyl floor, including removal and transport of 

leftover products to the drain.

2.5.1 Kitchenette 3 - GSO Area 7.70 m2

3 MASONRY AND PARTITIONS #REF!

3.1 Execution of interior masonry, composed of ceramic brick bore 

30x20x11, based on cement mortar and sand at trace 1:5, 

according to pieces drawn from alterations (yellow and red), 

including plastering and all necessary work.

3.1.1 Kitchenette 3 - GSO Area 15.20 m2

4 FLOOR COVERING

4.1 Supply and application of vinyl tarkett model IQ Optima compact 

3242 862, or equivalent to the existing one, on screed in the area 

to be removed from the cabinet, including preparatory work, 

regularization mass, footer, welding to the existing and all the 

work necessary for a good finish identical to the existing one.

4.1.1 Kitchenette 3 - GSO Area 2.50 m2

4.1.a Supply and application of vinyl tarkett model IQ Optima compact 

3242 862, or equivalent to the existing one, on screed in the 

whole new compartment, including preparatory work, mass of 

regularization, footer and all the work necessary for a good finish 

identical to the existing one.

4.1.1.a Kitchenette 3 - GSO Area 14.65 m2

EMBASSY OF THE UNITED STATES OF AMERICA

CHANCERY KITCHENETTES PROJECT PLANNING

AVENIDA DAS FORÇAS ARMADAS, LISBOA

PROJECT ALTERATIONS

COST ESTIMATE

Pág. 1 de 5



4.2 Supply and laying of cinca type floor Imagine Vintage White 

8770, including cement cement glue properly suited to the 

support and coating to be placed, either in type, or in dimension 

and biting of joints with "Ultracolor plus", in the color to be 

chosen, including all materials, works and equipment accessories 

and necessary for the correct execution of the work.

m2

4.2.1 Kitchenette 3 - GSO Area 8.36 m2

5 WALL CLADDING

5.1 Supply and execution of chapisco and plastered on interior walls 

to receive coatings, including application of network in the 

lgations between different materials and all the necessary work, 

according to the details, ready to take finish.

29.28 m2

5.2 Supply and application of ceramic coatings on the walls between 

furniture with ceramic type "Cinca series Architects" M20x20, 

white color, according to layout, based on cement cement glue 

properly suited to the support and coating to be applied, 

including bituction of joints and all the work, accessories and 

materials necessary for the correct execution.

5.2.1 Kitchenette 3 - GSO Area 2.70 m2

6 CEILING CLADDING

6.1 Supply and assembly of suspended ceiling SAS System 150 micro 

perforated, in dimension 60x60, color RAL 9010, or equivalent, 

according to the parts designed, including suspension structure, 

relapses, insulation, openings to recess lighting spots and all 

necessary materials and work

6.1.1 Kitchenette 3 - GSO Area 7.80 m2

7 PAINTINGS

7.1 Execution of painting on interior walls, with plastic paint, white 

color (or other to be defined), after primer, according to the 

drawn parts, including all materials, works and accessories 

necessary for the correct execution of the work. The paints to be 

used must be Robialac's Vipsuper, or equivalent.

7.1.1 Kitchenette 3 - GSO Area 67.00 m2

7.2 Execution of painting on vaulted ceilings, with plastic paint, white 

color (fine tune according to the existing), after primer, according 

to the drawn parts, including all materials, works and accessory 

equipment and necessary for the correct execution of the work. 

The paints to be used in the bathrooms should be of the serious 

Robiotel of Robialac and in the other spaces of Vipsuper robialac, 

or equivalent

7.2.1 Kitchenette 3 - GSO Area 15.00 m2
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8 CARPENTRY

8.1 Supply and seating of Cup furniture, according to layouts, 

consisting of modular kitchen cabinets with IKEA Bodbyn fronts, 

beige white color, or equivalent, including cabinet structure, 

doors, trims, shelves, drawers, fixings, fittings, fasteners, 

handles, ikea eneryda chrome handles, or equivalent, skirting 

board, feet, suspension gutters and all accessories and works 

necessary for its proper operation.

8.1.3 Kitchenette 3 - GSO Area 1.00 vg

8.2 Supply and assembly of wooden door, aduela and trims, 

including sanding and varnishing with equivalent finish to existing 

and all accessories and materials necessary for the correct 

execution of the work.

1.00 un
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9 WATER NETWORK

9.1 Installation of water network, in stainless steel piping with tracing 

according to project, including supply of pipes, sectioning valves, 

insulation of the hot water network and connection to the 

distribution network of the building and all work and accessories 

to its correct execution.

9.1.1 Distribution network in discharge from the roof or on false wall 

with supports suitable for the diameter of the pipe. Including 

opening and closing of roços and holes in the slabs for passage 

of pipes.

9.1.1.1 Cold Water - 18mm 3.60 m

9.1.1.2 Hot Water - 18mm (insulation 20mm) 3.60 m

9.1.2 Power supply to be installed under the walls, including opening 

and covering of roços.

9.1.2.1 Cold water - 18mm 22.75 m

9.1.2.2 Hot water - 18mm (insulation 10mm) 9.05 m

9.1.3 Hidden adjustment sectioning valves for wall incaration, including 

chrome handle in diameter suitable for the pipe where it is 

inserted.

2.00 un

9.1.4 Assembly of dishwashers and machines, including single-control 

faucets and supply and assembly of individual miter taps.

1.00 vg

10 sewerage NETWORK

10.1 Installation of sewage network, in pvc piping with tracing 

according to project, including supply of pipes and all work and 

accessories to its correct execution.

10.1.1 Discharge extensions 40mm 1.50 m

10.1.2 Discharge extensions 50mm 8.40 m

10.1.3 Supply and assembly of wall-inlay machine siphons including all 

necessary work and accessories.

10.1.3.1 Kitchenette 3 - GSO Area 1.00 m

10.1.4 Assembly of equipment, cleaning and testing of the network. 1.00 un

11 VENTILATION, FUME EXHAUST AND AIR CONDITIONING

11.1 Checking, cleaning, maintenance and painting of ventilation 

grilles on false ceilings.

1.00 un

11.2 Supply and assembly of 30x30 recessable ceiling diffuser 

connecting to existing ducts. (Extraction and Insufflation)

2.00 un

11.3 Supply and assembly of rectangular duct of dimensions 1000x150 

to be placed in false ceiling of kitchenette - CSO, including 

repositioning of the ventilation grille

1.90 m

12 SEVERAL WORKS

12.1 Supply and assembly of led panel 60x60, 40 W, natural white 

4000K, aluminum structure, including all materials and work 

necessary for proper operation.

1.00 un

12.2 Supply and installation of LED tape under the upper pantry 

furniture, including piping and threading from the junction box 

and switch and all necessary accessories and work.

1.00 un

12.3 Providing and assembling frame to hide LED tape, including all 

necessary jobs and accessories.

1.00 un

12.4 Supply and installation of double switch, Efapel, LOGUS model 90 

BASE, color to be defined, or equivalent to the existing one, 

including all necessary accessories and work and adaptation to 

existing boxes. It also includes circuit separation for ceiling light 

and light between furniture.

1.00 un

12.5 Efapel simple outlet supply and installation, LOGUS 90 BASE 

model, color to be defined, or equivalent, including new wiring 

from the junction box or electrical frame and all necessary 

accessories and work.

8.00 un

12.6 Supply and installation of outdoor electric frame, including 

differential circuit breaker 10mA for protection of bench and 

microwave sockets and separate circuit breaker for washing 

machines, water heater and refrigerators. It also includes 

connection to the general picture of the area.

1.00 un

12.7 Supply and assembly of compact rothagras RG Mini 50 fat 

retainer, including connections and accessories.

12.7.1 Kitchenette 3 - GSO Area 1.00 un
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12.8 Supply and assembly of a 1-tub and drainer in stainless steel, 

IKEA Vattudalen type, or equivalent, including siphon and all 

work and accessories necessary for proper execution.

1.00 un

12.9 Supply and assembly of stone worktop for the canopy, according 

to design, type IKEA Kasker 3.0cm white with marble effect, or 

equivalent, including all necessary work and accessories.

12.9.1 Kitchenette 3 - GSO Area 3.00 ml

12.10 Supply and assembly of chrome mixer tap with extendable tube, 

IKEA Almaren type, or equivalent, including all necessary work 

and accessories.

1.00 un

12.11  - Supply and assembly of appliances, including all accessories 

and work necessary for proper operation.

un

12.11.1 Microwave of the type Ikea Matalskare, colour steel or equivalent 2.00 un

12.11.2 Built-in dishwasher ash type Ikea Skinande or equivalent 1.00 un

12.12 General cleaning of the work ready to deliver to the customer 1.00 un

TOTAL BUDJET #REF!

Vat is added to the amount shown at the legal rate in force.
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Ref.ª Description Quant. Un. Partial Total Total

NOTES:

The measurement criteria to be considered are those stipulated 

by the LNEC.

The articles include all the works, materials and equipment 

necessary for the execution of the same and their perfect finish.

All materials to be demolished will be separated and transported 

to the authorized leak, the responsibility of the contractor.

All dimensions must be confirmed in the work.

All finishing materials and equipment must be submitted to the 

approval of the construction site before application.

 will be the responsibility of the liability insurance contractor.

A ARCHITECTURE

1 PRELIMINARY WORK

1.1
Delimitation of the shipyard area, including protection of non-

intervened areas, furniture and property in general, signage of 

work, means of individual and collective protection and 

temporary and support facilities, if justified, all in accordance 

with compliance with the legal and regulatory provisions in force.

1.00 un

2  DISMANTLING AND PROTECTIONS

2.1 Disassemble of complete sanitary ware, including removal and 

transport of leftover products to the drain, all according to pieces 

drawn of alterations (yellow and red).

2.1.1 Kitchenette 4 - NEX Area 1.00 un

3 FLOOR COVERING #REF!

3.1 Treatment of existing floor to be maintained, including joints to 

be repaired and retouched.

3.1.1 Kitchenette 4 - NEX Area 8.75 m2

4 WALL CLADDING

4.1 Supply and application of ceramic coatings on the walls between 

furniture with ceramic type "Cinca series Architects" M20x20, 

white color, according to layout, based on cement cement glue 

properly suited to the support and coating to be applied, 

including bituction of joints and all the work, accessories and 

materials necessary for the correct execution.

4.1.1 Kitchenette 4 - NEX Area 1.75 m2

5 CEILING CLADDING #REF!

5.1 Maintenance and cleaning of existing false ceiling.

6.2.3 Kitchenette 4 - NEX Area 8.70 m2

6 PAINTINGS

6.1 Execution of painting on interior walls, with plastic paint, white 

color (or other to be defined), after primer, according to the 

drawn parts, including all materials, works and accessories 

necessary for the correct execution of the work. The paints to be 

used must be Robialac's Vipsuper, or equivalent.

6.1.1 Kitchenette 4 - NEX Area 22.40 m2

EMBASSY OF THE UNITED STATES OF AMERICA

CHANCERY KITCHENETTES PROJECT PLANNING

AVENIDA DAS FORÇAS ARMADAS, LISBOA

PROJECT ALTERATIONS

COST ESTIMATE
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7 CARPENTRY

7.1 Supply and seating of Cup furniture, according to layouts, 

consisting of modular kitchen cabinets with IKEA Bodbyn fronts, 

beige white color, or equivalent, including cabinet structure, 

doors, trims, shelves, drawers, fixings, fittings, fasteners, 

handles, ikea eneryda chrome handles, or equivalent, skirting 

board, feet, suspension gutters and all accessories and works 

necessary for its proper operation.

7.1.1 Kitchenette 4 - NEX Area 1.00 vg
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8 WATER NETWORK

8.1 Installation of water network, in stainless steel piping with tracing 

according to project, including supply of pipes, sectioning valves, 

insulation of the hot water network and connection to the 

distribution network of the building and all work and accessories 

to its correct execution.

8.1.1 Distribution network in discharge from the roof or on false wall 

with supports suitable for the diameter of the pipe. Including 

opening and closing of roços and holes in the slabs for passage 

of pipes.

8.1.1.1 Cold Water - 18mm 3.60 m

8.1.1.2 Hot Water - 18mm (insulation 20mm) 3.60 m

8.1.2 Power supply to be installed under the walls, including opening 

and covering of roços.

8.1.2.1 Cold water - 18mm 24.05 m

8.1.2.2 Hot water - 18mm (insulation 10mm) 9.05 m

8.1.3 Hidden adjustment sectioning valves for wall incaration, including 

chrome handle in diameter suitable for the pipe where it is 

inserted.

2.00 un

8.1.4 Assembly of dishwashers and machines, including single-control 

faucets and supply and assembly of individual miter taps.

1.00 vg

9 sewerage NETWORK

9.1 Installation of sewage network, in pvc piping with tracing 

according to project, including supply of pipes and all work and 

accessories to its correct execution.

9.1.1 Discharge extensions 40mm 1.50 m

9.1.2 Discharge extensions 50mm 7.60 m

9.1.3 Assembly of equipment, cleaning and testing of the network. 1.00 un

10 VENTILATION, FUME EXHAUST AND AIR CONDITIONING

10.1 Checking, cleaning, maintenance and painting of ventilation 

grilles on false ceilings.

1.00 un

11 SEVERAL WORKS

11.1 Supply and Installation of 80 L vertical natural Vulcan electric 

thermoaccumulator, or equivalent, including Installation Kit and 

all works and accessories to its proper functioning according to 

the project.

1.00 un

11.2 Supply and assembly of LED panel Ø22.5, 18 W, natural white 

4000K, aluminum structure, including all materials and work 

necessary for proper operation.

2.00 un

11.3 Supply and installation of LED tape under the upper pantry 

furniture, including piping and threading from the junction box 

and switch and all necessary accessories and work.

1.00 un

11.4 Providing and assembling frame to hide LED tape, including all 

necessary jobs and accessories.

1.00 un

11.5 Supply and installation of double switch, Efapel, LOGUS model 90 

BASE, color to be defined, or equivalent to the existing one, 

including all necessary accessories and work and adaptation to 

existing boxes. It also includes circuit separation for ceiling light 

and light between furniture.

1.00 un

11.6 Efapel simple outlet supply and installation, LOGUS 90 BASE 

model, color to be defined, or equivalent, including new wiring 

from the junction box or electrical frame and all necessary 

accessories and work.

5.00 un

11.7 Supply and installation of outdoor electric frame, including 

differential circuit breaker 10mA for protection of bench and 

microwave sockets and separate circuit breaker for washing 

machines, water heater and refrigerators. It also includes 

connection to the general picture of the area.

1.00 un

11.8 Supply and assembly of a 1-tub and drainer in stainless steel, 

IKEA Vattudalen type, or equivalent, including siphon and all 

work and accessories necessary for proper execution.

1.00 un

11.9 Treatment of existing door in wood, aduela and trims, including 

sanding and varnishing with finish equivalent to the existing and 

all accessories and materials necessary for the correct execution 

of the work.

1.00 un
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11.10 Supply and assembly of stone worktop for the canopy, according 

to design, type IKEA Kasker 3.0cm white with marble effect, or 

equivalent, including all necessary work and accessories.

11.10.1 Kitchenette 4 - NEX Area 2.50 ml

11.11 Supply and assembly of chrome mixer tap with extendable tube, 

IKEA Almaren type, or equivalent, including all necessary work 

and accessories.

1.00 un

11.12  - Supply and assembly of appliances, including all accessories 

and work necessary for proper operation.

un

11.12.1 Microwave of the type Ikea Matalskare, colour steel or equivalent 1.00 un

11.13 General cleaning of the work ready to deliver to the customer 1.00 un

TOTAL BUDJET #REF!

Vat is added to the amount shown at the legal rate in force.
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Ref.ª  Descrição Quant. Un. Total Parcial Total

NOTAS:
Os critérios de medição a considerar são os estipulados pelo 
LNEC.
Estão compreendidos nos artigos  todos os trabalhos, materiais  
e  equipamentos necessários  à  execução  dos mesmos e ao seu 
perfeito acabamento.

Todos  os  materiais  a  demolir  serão separados e transportados 
a vazadouro autorizado, da responsabilidade do empreiteiro.

Todas as dimensões deverão ser confirmadas em obra.
Todos os materiais de acabamento e equipamentos devem ser 
submetidos a aprovação do dono de obra antes da aplicação.
Será da responsabilidade do empreiteiro seguro de 
responsabilidade civil.

A ARQUITETURA

1 TRABALHOS PRELIMINARES

1.1 Delimitação da área de estaleiro, incluindo proteção de áreas não 
intervencionadas, mobiliário e bens em geral, sinalização de obra, 
meios de proteção individual e coletiva e instalações provisórias e 
de apoio, caso se justifique, tudo de acordo com o cumprimento 
das disposições legais e regulamentares em vigor.

1.00 un

2 DEMOLIÇÕES, DESMONTES E PROTEÇÕES

2.1 Desmonte de armários e bancadas, incluindo remoção e 
transporte dos produtos sobrantes a vazadouro, incluindo todos 
os trabalhos necessários à correta execução dos trabalhos.

2.1.1 Kitchenette 1 - OPA Area 1.00 vg

2.2 Desmonte de louças sanitárias completas, incluindo remoção e 
transporte dos produtos sobrantes a vazadouro, tudo de acordo 
com peças desenhadas de alterações (amarelos e vermelhos).

2.2.1 Kitchenette 1 - OPA Area 1.00 un

2.3 Remoção de revestimentos cerâmicos de paredes existentes no 
W.C., para aplicação de novos materiais, incluindo remoção de 
espelhos, tubagens e caixas embutidas, remoção e transporte 
dos produtos sobrantes a vazadouro. Inclui ainda a picagem de 
reboco ou estuque na parte superior do azulejo até ao nivel do 
teto falso para novo revestimento.

2.4 Remoção de termoacumulador existente, ligações e acessórios, 
remoção e transporte dos produtos sobrantes a vazadouro.

2.4.1 Kitchenette 1 - OPA Area 1.00 un

3 ALVENARIAS E DIVISÓRIAS

3.1 Execução de parede falsa de gesso cartonado hidrófogo duplo 
incluindo perfis, escoramentos, barramentos e todos os trabalhos 
e acessórios necessários pronto a receber pintura ou 
revestimento cerâmico, de acordo com peças desenhadas de 
alterações (amarelos e vermelhos).

3.1.1 Kitchenette 1 - OPA Area 6.50 m2

4 REVESTIMENTO DE PAVIMENTOS

4.1 Tratamento de pavimento existente a manter, incluindo juntas a 
reparar e retocar.

4.1.1 Kitchenette 1 - OPA Area 6.65 m2

5 REVESTIMENTO DE PAREDES

EMBASSY OF THE UNITED STATES OF AMERICA

CHANCERY KITCHENETTES PROJECT PLANNING

AVENIDA DAS FORÇAS ARMADAS, LISBOA

PROJETO DE ALTERAÇÕES

ESTIMATIVA
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5.1 Fornecimento e aplicação de revestimentos cerâmico nas paredes 
entre móveis com cerâmica tipo "Cinca série Arquitectos" 
M20x20, côr branca, conforme layout, assentes com cimento cola 
de base cimenticia devidamente adequada ao suporte e ao 
revestimento a aplicar, incluindo betumação das juntas e todos 
os trabalhos, acessórios e materiais necessários à correta 
execução.

5.1.1 Kitchenette 1 - OPA Area 1.80 m2

6 REVESTIMENTO DE TECTOS

6.1 Manutenção e limpeza de teto falso existente.

6.1.1 Kitchenette 1 - OPA Area 6.65 m2

7 PINTURAS

7.1 Execução de pintura em paredes interiores, com tinta plástica, 
cor branca (ou outra a definir), após demão de primário, de 
acordo com as peças desenhadas, incluindo todos os materiais, 
trabalhos e acessórios necessários á correta execução dos 
trabalhos. As tintas a utilizar deverão ser a Vipsuper da Robialac, 
ou equivalente.

7.1.1 Kitchenette 1 - OPA Area 18.10 m2
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8 CARPINTARIAS

8.1 Fornecimento e assentamento de móveis da Copa, conforme 
layouts,  constituídos por armários de cozinha modulares com 
frentes IKEA Bodbyn, cor branco bege, ou equivalente, incluindo 
estrutura de armários, portas, guarnições, prateleiras, gavetas, 
fixações, ferragens, fechos, puxadores tipo IKEA Eneryda 
cromado, ou equivalente, rodapé, pés, calhas de suspensão e 
todos os acessórios e trabalhos necessários ao seu bom 
funcionamento.

8.1.1 Kitchenette 1 - OPA Area 1.00 vg
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9 REDE DE ÁGUAS

9.1 Instalação de rede de águas, em tubagem de inox com traçado 
conforme projeto, incluindo fornecimento de tubagens, válvulas 
de seccionamento, isolamento da rede de água quente e ligação 
à rede de distribuição do edifício e todos os trabalhos e 
acessórios à sua correta execução.

9.1.1 Rede de distribuição em desvão da cobertura ou em parede falsa 
com suportes adequados ao diametro da tubagem. Incluindo 
abertura e fecho de roços e furos nas lajes para passagem dos 
tubos.

9.1.1.1 Água fria - 28mm 2.00 m

9.1.1.2 Água Quente - 28mm (isolamento 20mm) 2.00 m

9.1.1.3 Água fria - 18mm 1.80 m

9.1.1.4 Água Quente - 18mm (isolamento 20mm) 1.80 m

9.1.2 Rede de alimentação a instalar encastrada nas paredes, incluindo 
abertura e tapamento de roços.

9.1.2.1 Água fria - 18mm 4.70 m

9.1.2.2 Água quente - 18mm (isolamento 10mm) 4.70 m

9.1.3 Válvulas de seccionamento de regulação oculta para encastrar na 
parede, incluindo manipulo cromado em diametro adequado à 
tubagem onde se insere.

2.00 un

9.1.4 Montagem de lava-louças e maquinas, incluindo torneiras 
monocomando e fornecimento e montagem de torneiras 
individuais de esquadria.

1.00 vg

10 REDE DE ESGOTOS

10.1 Instalação de rede de esgotos, em tubagem de pvc com traçado 
conforme projeto, incluindo fornecimento de tubagens e todos os 
trabalhos e acessórios à sua correta execução.

10.1.1 Ramais de descarga 40mm 6.50 m

10.1.2 Ramais de descarga 50mm 2.60 m

10.1.3 Ramais de descarga 75mm 2.90 m

10.1.4 Montagem de equipamentos, limpeza e ensaio da rede. 1.00 un

11 VENTILAÇÃO, EXAUSTÃO DE FUMOS E AR 
CONDICIONADO

11.1 Verificação, limpeza, manutenção e pintura de grelhas de 
ventilação existentes em tetos falsos.

1.00 un

12 DIVERSOS

12.1 Fornecimento e montagem de poleias sobre o teto falso para 
colocação de novo termoacumulador, incluindo todos os 
materiais e acessórios necessários à correta execução dos 
trabalhos.

1.00 un

12.2 Fornecimento e Instalação de Termoacumulador elétrico Vulcano 
naturaaqua horizontal de 100 L, ou equivalente, incluindo Kit de 
Instalação e  todos os trabalhos e acessórios  ao seu bom 
funcionamento de acordo com o projeto. 

1.00 un

12.3 Fornecimento e montagem de painel de Led 60x60, 40 W, 
natural white 4000K, estrutura em alumínio, incluindo todos 
materiais e trabalhos necessários ao correto funcionamento.

1.00 un

12.4 Fornecimento e instalação de fita LED sob os móveis superiores 
da copa, incluindo tubagem e enfiamento a  partir da caixa de 
derivação e interruptor e todos os acessórios e trabalhos 
necessários.

1.00 un

12.5 Fornecimento e montagem de moldura para ocultar fita LED, 
incluindo todos os trabalhos e acessórios necessários.

1.00 un

12.6 Fornecimento e instalação de interruptor duplo, da Efapel, 
modelo LOGUS 90 BASE, cor a definir, ou equivalente ao 
existente, incluindo todos os acessórios e trabalhos necessários e 
adaptação às caixas existentes. Inclui ainda separação do circuito 
para luz de teto e luz entre móveis.

2.00 un

12.7 Fornecimento e instalação de tomada simples, da Efapel, modelo 
LOGUS 90 BASE, cor a definir, ou equivalente, incluindo nova 
cablagem a partir da caixa de derivação ou quadro elétrico e 
todos os acessórios e trabalhos necessários.

3.00 un
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12.8 Fornecimento e instalação de quadro eletrico exterior, incluindo 
disjuntor diferencial 10mA para proteção de tomadas de bancada 
e micro-ondas e disjuntor separado para maquinas de lavar, 
termoacumulador e frigorificos. Inclui ainda ligação ao quadro 
geral da zona.

1.00 un

12.9 Fornecimento e montagem de lava-louça de encastrar com 1 
cuba e  escorredor, em aço inox, tipo IKEA Vattudalen, ou 
equivalente, incluindo sifão e todos os trabalhos e acessórios 
necessários à correta execução.

1.00 un

12.10 Tratamento de porta existente em madeira, aduela e guarnições, 
incluindo lixagem e envernizamento com acabamento equivalente 
ao existente e todos os acessórios e materias necessárias à 
correta execução dos trabalhos.

2.00 un

12.11 Fornecimento e montagem de bancada em pedra para a copa, 
conforme projeto, tipo IKEA Kasker 3.0cm branco com efeito 
mármore, ou equivalente, incluindo todos os trabalhos e 
acessórios necessários.

12.11.1 Kitchenette 1 - OPA Area 1.80 ml

12.12 Fornecimento e montagem de torneira misturadora cromada com 
tubo extensível, tipo IKEA Almaren, ou equivalente, incluindo 
todos os trabalhos e acessórios necessários.

1.00 un

12.13 Opcional - Fornecimento e montagem de eletrodomésticos, 
incluindo todos os acessórios e trabalhos necessários ao correto 
funcionamento.

un

12.13.1 Micro-ondas do tipo Ikea Matalskare, cor aço ou equivalente 1.00 un

12.14 Limpeza geral da obra pronta a entregar ao cliente 1.00 un

TOTAL DO ORÇAMENTO 

Ao valor apresentado acresce o IVA à taxa legal em vigor.
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Ref.ª  Descrição Quant. Un. Total Parcial Total

NOTAS:
Os critérios de medição a considerar são os estipulados pelo 
LNEC.
Estão compreendidos nos artigos  todos os trabalhos, materiais  
e  equipamentos necessários  à  execução  dos mesmos e ao seu 
perfeito acabamento.

Todos  os  materiais  a  demolir  serão separados e transportados 
a vazadouro autorizado, da responsabilidade do empreiteiro.

Todas as dimensões deverão ser confirmadas em obra.
Todos os materiais de acabamento e equipamentos devem ser 
submetidos a aprovação do dono de obra antes da aplicação.
Será da responsabilidade do empreiteiro seguro de 
responsabilidade civil.

A ARQUITETURA

1 TRABALHOS PRELIMINARES

1.1 Delimitação da área de estaleiro, incluindo proteção de áreas não 
intervencionadas, mobiliário e bens em geral, sinalização de obra, 
meios de proteção individual e coletiva e instalações provisórias e 
de apoio, caso se justifique, tudo de acordo com o cumprimento 
das disposições legais e regulamentares em vigor.

1.00 un

2 DEMOLIÇÕES, DESMONTES E PROTEÇÕES

2.1 Desmonte de louças sanitárias completas, incluindo remoção e 
transporte dos produtos sobrantes a vazadouro, tudo de acordo 
com peças desenhadas de alterações (amarelos e vermelhos).

2.1.1 Kitchenette 2 - Basement Area 1.00 un

2.2 Remoção de revestimentos cerâmicos de paredes existentes no 
W.C., para aplicação de novos materiais, incluindo remoção de 
espelhos, tubagens e caixas embutidas, remoção e transporte 
dos produtos sobrantes a vazadouro. Inclui ainda a picagem de 
reboco ou estuque na parte superior do azulejo até ao nivel do 
teto falso para novo revestimento.

2.2.1 Kitchenette 2 - Basement Area 17.90 m2

3 ALVENARIAS E DIVISÓRIAS

3.1 Execução de parede falsa de gesso cartonado hidrófogo duplo 
incluindo perfis, escoramentos, barramentos e todos os trabalhos 
e acessórios necessários pronto a receber pintura ou 
revestimento cerâmico, de acordo com peças desenhadas de 
alterações (amarelos e vermelhos).

3.1.1 Kitchenette 2 - Basement Area 15.50 m2

4 REVESTIMENTO DE PAREDES

4.1 Fornecimento e execução de chapisco e reboco sarrafado em 
paredes interiores para receber revestimentos,  incluindo 
aplicação de rede nas lgações entre materiais diferentes e de 
todos os trabalhos necessários, de acordo com os pormenores, 
pronto a levar acabamento.

31.08 m2

4.2 Fornecimento e aplicação de revestimentos cerâmico nas paredes 
entre móveis com cerâmica tipo "Cinca série Arquitectos" 
M20x20, côr branca, conforme layout, assentes com cimento cola 
de base cimenticia devidamente adequada ao suporte e ao 
revestimento a aplicar, incluindo betumação das juntas e todos 
os trabalhos, acessórios e materiais necessários à correta 
execução.
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4.2.1 Kitchenette 2 - Basement Area 4.15 m2

5 REVESTIMENTO DE TECTOS

5.1 Manutenção e limpeza de teto falso existente.

5.1.1 Kitchenette 2 - Basement Area 23.70 m2

6 PINTURAS

6.1 Execução de pintura em paredes interiores, com tinta plástica, 
cor branca (ou outra a definir), após demão de primário, de 
acordo com as peças desenhadas, incluindo todos os materiais, 
trabalhos e acessórios necessários á correta execução dos 
trabalhos. As tintas a utilizar deverão ser a Vipsuper da Robialac, 
ou equivalente.

6.1.1 Kitchenette 2 - Basement Area 46.15 m2
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7 CARPINTARIAS

7.1 Fornecimento e assentamento de móveis da Copa, conforme 
layouts,  constituídos por armários de cozinha modulares com 
frentes IKEA Bodbyn, cor branco bege, ou equivalente, incluindo 
estrutura de armários, portas, guarnições, prateleiras, gavetas, 
fixações, ferragens, fechos, puxadores tipo IKEA Eneryda 
cromado, ou equivalente, rodapé, pés, calhas de suspensão e 
todos os acessórios e trabalhos necessários ao seu bom 
funcionamento.

7.1.1 Kitchenette 2 - Basement Area 1.00 vg

7.2 Fornecimento e montagem de porta em madeira, aduela e 
guarnições, incluindo lixagem e envernizamento com acabamento 
equivalente ao existente e todos os acessórios e materiais 
necessários à correta execução dos trabalhos.

1.00 un
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8 REDE DE ÁGUAS

8.1 Instalação de rede de águas, em tubagem de inox com traçado 
conforme projeto, incluindo fornecimento de tubagens, válvulas 
de seccionamento, isolamento da rede de água quente e ligação 
à rede de distribuição do edifício e todos os trabalhos e 
acessórios à sua correta execução.

8.1.1 Rede de distribuição em desvão da cobertura ou em parede falsa 
com suportes adequados ao diametro da tubagem. Incluindo 
abertura e fecho de roços e furos nas lajes para passagem dos 
tubos.

8.1.1.1 Água fria - 18mm 3.60 m

8.1.1.2 Água Quente - 18mm (isolamento 20mm) 3.60 m

8.1.2 Rede de alimentação a instalar encastrada nas paredes, incluindo 
abertura e tapamento de roços.

8.1.2.1 Água fria - 18mm 3.90 m

8.1.2.2 Água quente - 18mm (isolamento 10mm) 8.30 m

8.1.3 Válvulas de seccionamento de regulação oculta para encastrar na 
parede, incluindo manipulo cromado em diametro adequado à 
tubagem onde se insere.

2.00 un

8.1.4 Montagem de lava-louças e maquinas, incluindo torneiras 
monocomando e fornecimento e montagem de torneiras 
individuais de esquadria.

1.00 vg

9 REDE DE ESGOTOS

9.1 Instalação de rede de esgotos, em tubagem de pvc com traçado 
conforme projeto, incluindo fornecimento de tubagens e todos os 
trabalhos e acessórios à sua correta execução.

9.1.1 Ramais de descarga 40mm 0.50 m

9.1.2 Ramais de descarga 50mm 3.24 m

9.1.3 Ramais de descarga 75mm 2.90 m

9.1.4 Fornecimento e montagem de sifões de maquina de embutir em 
parede incluindo todos os trabalhos e acessórios necessários.

9.1.4.1 Kitchenette 2 - Basement Area 1.00 un

9.1.5 Montagem de equipamentos, limpeza e ensaio da rede. 1.00 un

10 VENTILAÇÃO, EXAUSTÃO DE FUMOS E AR 
CONDICIONADO

10.1 Verificação, limpeza, manutenção e pintura de grelhas de 
ventilação existentes em tetos falsos.

1.00 un

11 DIVERSOS

11.1 Fornecimento e Instalação de Termoacumulador elétrico Vulcano 
naturaaqua vertical de 80 L, ou equivalente, incluindo Kit de 
Instalação e  todos os trabalhos e acessórios  ao seu bom 
funcionamento de acordo com o projeto. 

1.00 un

11.2 Fornecimento e montagem de painel de Led 60x60, 40 W, 
natural white 4000K, estrutura em alumínio, incluindo todos 
materiais e trabalhos necessários ao correto funcionamento.

2.00 un

11.3 Fornecimento e montagem de painel de Led Ø22.5, 18 W, 
natural white 4000K, estrutura em alumínio, incluindo todos 
materiais e trabalhos necessários ao correto funcionamento.

1.00 un

11.4 Fornecimento e instalação de fita LED sob os móveis superiores 
da copa, incluindo tubagem e enfiamento a  partir da caixa de 
derivação e interruptor e todos os acessórios e trabalhos 
necessários.

1.00 un

11.5 Fornecimento e montagem de moldura para ocultar fita LED, 
incluindo todos os trabalhos e acessórios necessários.

1.00 un

11.6 Fornecimento e instalação de interruptor duplo, da Efapel, 
modelo LOGUS 90 BASE, cor a definir, ou equivalente ao 
existente, incluindo todos os acessórios e trabalhos necessários e 
adaptação às caixas existentes. Inclui ainda separação do circuito 
para luz de teto e luz entre móveis.

2.00 un

11.7 Fornecimento e instalação de interruptor simples, da Efapel, 
modelo LOGUS 90 BASE, cor a definir, ou equivalente ao 
existente, incluindo todos os acessórios e trabalhos necessários.

1.00 un

11.8 Fornecimento e instalação de tomada simples, da Efapel, modelo 
LOGUS 90 BASE, cor a definir, ou equivalente, incluindo nova 
cablagem a partir da caixa de derivação ou quadro elétrico e 
todos os acessórios e trabalhos necessários.

9.00 un
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11.9 Fornecimento e instalação de quadro eletrico exterior, incluindo 
disjuntor diferencial 10mA para proteção de tomadas de bancada 
e micro-ondas e disjuntor separado para maquinas de lavar, 
termoacumulador e frigorificos. Inclui ainda ligação ao quadro 
geral da zona.

1.00 un

11.10 Fornecimento e montagem de retentor de gorduras compacto 
tipo Rothagras RG Mini 50, incluindo ligações e acessórios.

11.11 Kitchenette 2 - Basement Area 1.00 un

11.12 Fornecimento e montagem de lava-louça de encastrar com 2 
cubas e  escorredor, em aço inox, tipo IKEA Vattudalen, ou 
equivalente, incluindo sifão e todos os trabalhos e acessórios 
necessários à correta execução.

1.00 un

11.13 Tratamento de porta existente em madeira, aduela e guarnições, 
incluindo lixagem e envernizamento com acabamento equivalente 
ao existente e todos os acessórios e materias necessárias à 
correta execução dos trabalhos.

3.00 un

11.14 Fornecimento e montagem de bancada em pedra para a copa, 
conforme projeto, tipo IKEA Kasker 3.0cm branco com efeito 
mármore, ou equivalente, incluindo todos os trabalhos e 
acessórios necessários.

11.14.1 Kitchenette 2 - Basement Area 3.00 ml

11.15 Fornecimento e montagem de torneira misturadora cromada com 
tubo extensível, tipo IKEA Almaren, ou equivalente, incluindo 
todos os trabalhos e acessórios necessários.

1.00 un

11.16 Opcional - Fornecimento e montagem de eletrodomésticos, 
incluindo todos os acessórios e trabalhos necessários ao correto 
funcionamento.

un

11.16.1 Micro-ondas do tipo Ikea Matalskare, cor aço ou equivalente 2.00 un

11.16.2 Maquina lavar louça integrada cinza tipo Ikea Skinande ou 
equivalente

1.00 un

11.17 Limpeza geral da obra pronta a entregar ao cliente 1.00 un

TOTAL DO ORÇAMENTO 

Ao valor apresentado acresce o IVA à taxa legal em vigor.
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Ref.ª  Descrição Quant. Un. Total Parcial Total

NOTAS:
Os critérios de medição a considerar são os estipulados pelo 
LNEC.
Estão compreendidos nos artigos  todos os trabalhos, materiais  
e  equipamentos necessários  à  execução  dos mesmos e ao seu 
perfeito acabamento.

Todos  os  materiais  a  demolir  serão separados e transportados 
a vazadouro autorizado, da responsabilidade do empreiteiro.

Todas as dimensões deverão ser confirmadas em obra.
Todos os materiais de acabamento e equipamentos devem ser 
submetidos a aprovação do dono de obra antes da aplicação.
Será da responsabilidade do empreiteiro seguro de 
responsabilidade civil.

A ARQUITETURA

1 TRABALHOS PRELIMINARES

1.1 Delimitação da área de estaleiro, incluindo proteção de áreas não 
intervencionadas, mobiliário e bens em geral, sinalização de obra, 
meios de proteção individual e coletiva e instalações provisórias e 
de apoio, caso se justifique, tudo de acordo com o cumprimento 
das disposições legais e regulamentares em vigor.

1.00 un

2 DEMOLIÇÕES, DESMONTES E PROTEÇÕES

2.1 Desmonte de armários e bancadas, incluindo remoção e 
transporte dos produtos sobrantes a vazadouro, incluindo todos 
os trabalhos necessários à correta execução dos trabalhos.

2.1.1 Kitchenette 3 - GSO Area 1.00 vg

2.2 Desmonte de louças sanitárias completas, incluindo remoção e 
transporte dos produtos sobrantes a vazadouro, tudo de acordo 
com peças desenhadas de alterações (amarelos e vermelhos).

2.2.1 Kitchenette 3 - GSO Area 1.00 un

2.3 Remoção de pavimento vinilico colado, incluindo remoção e 
transporte dos produtos sobrantes a vazadouro.

2.3.1 Kitchenette 3 - GSO Area 7.70 m2

3 ALVENARIAS E DIVISÓRIAS #REF!

3.1 Execução de alvenaria interior, composta por tijolo cerâmico 
furado 30x20x11, assente com argamassa de cimento e areia ao 
traço 1:5, de acordo com peças desenhadas de alterações 
(amarelos e vermelhos), incluindo reboco e todos os trabalhos 
necessários.

3.1.1 Kitchenette 3 - GSO Area 15.20 m2

4 REVESTIMENTO DE PAVIMENTOS

4.1 Fornecimento e aplicação de vinilico Tarkett modelo IQ Optima 
compact 3242 862, ou equivalente ao existente, sobre betonilha 
na zona a retirar o armário, incluindo trabalhos preparatórios, 
massa de regularização, rodapé, soldadura ao existente  e  todos 
os trabalhos necessários a um bom acabamento idêntico ao 
existente.

4.1.1 Kitchenette 3 - GSO Area 2.50 m2
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4.1.a Fornecimento e aplicação de vinilico Tarkett modelo IQ Optima 
compact 3242 862, ou equivalente ao existente, sobre betonilha 
em todo o novo compartimento, incluindo trabalhos 
preparatórios, massa de regularização, rodapé  e  todos os 
trabalhos necessários a um bom acabamento idêntico ao 
existente.

4.1.1.a Kitchenette 3 - GSO Area 14.65 m2

4.2 Fornecimento e assentamento de pavimento tipo Cinca Imagine 
Vintage White 8770, incluindo cimento cola de base cimenticia 
devidamente adequado ao suporte e ao revestimento a colocar, 
quer em tipo, quer em dimensão e betumagem de juntas com 
"Ultracolor plus",  na cor a escolher, incluindo todos os materiais, 
trabalhos e equipamentos acessórios e necessários á correta 
execução dos trabalhos.

m2

4.2.1 Kitchenette 3 - GSO Area 8.36 m2

5 REVESTIMENTO DE PAREDES

5.1 Fornecimento e execução de chapisco e reboco sarrafado em 
paredes interiores para receber revestimentos,  incluindo 
aplicação de rede nas lgações entre materiais diferentes e de 
todos os trabalhos necessários, de acordo com os pormenores, 
pronto a levar acabamento.

29.28 m2

5.2 Fornecimento e aplicação de revestimentos cerâmico nas paredes 
entre móveis com cerâmica tipo "Cinca série Arquitectos" 
M20x20, côr branca, conforme layout, assentes com cimento cola 
de base cimenticia devidamente adequada ao suporte e ao 
revestimento a aplicar, incluindo betumação das juntas e todos 
os trabalhos, acessórios e materiais necessários à correta 
execução.

5.2.1 Kitchenette 3 - GSO Area 2.70 m2

6 REVESTIMENTO DE TECTOS

6.1 Fornecimento e montagem de tecto falso SAS System 150 micro 
perfurado, na dimensão 60x60, cor RAL 9010, ou equivalente, de 
acordo com as peças desenhadas, incluindo estrutura de 
suspensão, recaidas, isolamento, aberturas para encastrar spots 
de iluminação e todos os materiais e trabalhos necessários.

6.1.1 Kitchenette 3 - GSO Area 7.80 m2

7 PINTURAS

7.1 Execução de pintura em paredes interiores, com tinta plástica, 
cor branca (ou outra a definir), após demão de primário, de 
acordo com as peças desenhadas, incluindo todos os materiais, 
trabalhos e acessórios necessários á correta execução dos 
trabalhos. As tintas a utilizar deverão ser a Vipsuper da Robialac, 
ou equivalente.

7.1.1 Kitchenette 3 - GSO Area 67.00 m2

7.2 Execução de pintura em tetos abobadados, com tinta plástica, 
cor branca (afinar de acordo com a existente), após demão de 
primário, de acordo com as peças desenhadas, incluindo todos os 
materiais, trabalhos e equipamentos acessórios e necessários á 
correta execução dos trabalhos. As tintas a utilizar nas casas de 
banho deverão ser da séria Robiotel da Robialac e nos restantes 
espaços da Vipsuper da Robialac, ou equivalentes.

7.2.1 Kitchenette 3 - GSO Area 15.00 m2
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8 CARPINTARIAS

8.1 Fornecimento e assentamento de móveis da Copa, conforme 
layouts,  constituídos por armários de cozinha modulares com 
frentes IKEA Bodbyn, cor branco bege, ou equivalente, incluindo 
estrutura de armários, portas, guarnições, prateleiras, gavetas, 
fixações, ferragens, fechos, puxadores tipo IKEA Eneryda 
cromado, ou equivalente, rodapé, pés, calhas de suspensão e 
todos os acessórios e trabalhos necessários ao seu bom 
funcionamento.

8.1.1 Kitchenette 3 - GSO Area 1.00 vg
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9 REDE DE ÁGUAS

9.1 Instalação de rede de águas, em tubagem de inox com traçado 
conforme projeto, incluindo fornecimento de tubagens, válvulas 
de seccionamento, isolamento da rede de água quente e ligação 
à rede de distribuição do edifício e todos os trabalhos e 
acessórios à sua correta execução.

9.1.1 Rede de distribuição em desvão da cobertura ou em parede falsa 
com suportes adequados ao diametro da tubagem. Incluindo 
abertura e fecho de roços e furos nas lajes para passagem dos 
tubos.

9.1.1.3 Água fria - 18mm 3.60 m

9.1.1.4 Água Quente - 18mm (isolamento 20mm) 3.60 m

9.1.2 Rede de alimentação a instalar encastrada nas paredes, incluindo 
abertura e tapamento de roços.

9.1.2.1 Água fria - 18mm 22.75 m

9.1.2.2 Água quente - 18mm (isolamento 10mm) 9.05 m

9.1.3 Válvulas de seccionamento de regulação oculta para encastrar na 
parede, incluindo manipulo cromado em diametro adequado à 
tubagem onde se insere.

2.00 un

9.1.4 Montagem de lava-louças e maquinas, incluindo torneiras 
monocomando e fornecimento e montagem de torneiras 
individuais de esquadria.

1.00 vg

10 REDE DE ESGOTOS

10.1 Instalação de rede de esgotos, em tubagem de pvc com traçado 
conforme projeto, incluindo fornecimento de tubagens e todos os 
trabalhos e acessórios à sua correta execução.

10.1.1 Ramais de descarga 40mm 1.50 m

10.1.2 Ramais de descarga 50mm 8.40 m

10.1.4 Fornecimento e montagem de sifões de maquina de embutir em 
parede incluindo todos os trabalhos e acessórios necessários.

10.1.4.2 Kitchenette 3 - GSO Area 1.00 m

10.1.5 Montagem de equipamentos, limpeza e ensaio da rede. 1.00 un

11 VENTILAÇÃO, EXAUSTÃO DE FUMOS E AR 
CONDICIONADO

11.1 Verificação, limpeza, manutenção e pintura de grelhas de 
ventilação existentes em tetos falsos.

1.00 un

11.2 Fornecimento e montagem de difusor de teto encastrável de 
30x30 a ligar a condutas existentes. (Extração e Insuflação)

2.00 un

11.3 Fornecimento e montagem de conduta retangular de dimensões 
1000x150 a colocar em teto falso da Kitchenette - CSO, incluindo 
reposicionamento da grelha de ventilação.

1.90 m

12 DIVERSOS

12.1 Fornecimento e montagem de painel de Led 60x60, 40 W, 
natural white 4000K, estrutura em alumínio, incluindo todos 
materiais e trabalhos necessários ao correto funcionamento.

1.00 un

12.2 Fornecimento e instalação de fita LED sob os móveis superiores 
da copa, incluindo tubagem e enfiamento a  partir da caixa de 
derivação e interruptor e todos os acessórios e trabalhos 
necessários.

1.00 un

12.3 Fornecimento e montagem de moldura para ocultar fita LED, 
incluindo todos os trabalhos e acessórios necessários.

1.00 un

12.4 Fornecimento e instalação de interruptor duplo, da Efapel, 
modelo LOGUS 90 BASE, cor a definir, ou equivalente ao 
existente, incluindo todos os acessórios e trabalhos necessários e 
adaptação às caixas existentes. Inclui ainda separação do circuito 
para luz de teto e luz entre móveis.

1.00 un

12.5 Fornecimento e instalação de tomada simples, da Efapel, modelo 
LOGUS 90 BASE, cor a definir, ou equivalente, incluindo nova 
cablagem a partir da caixa de derivação ou quadro elétrico e 
todos os acessórios e trabalhos necessários.

8.00 un

12.6 Fornecimento e instalação de quadro eletrico exterior, incluindo 
disjuntor diferencial 10mA para proteção de tomadas de bancada 
e micro-ondas e disjuntor separado para maquinas de lavar, 
termoacumulador e frigorificos. Inclui ainda ligação ao quadro 
geral da zona.

1.00 un

12.7 Fornecimento e montagem de retentor de gorduras compacto 
tipo Rothagras RG Mini 50, incluindo ligações e acessórios.
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12.7.1 Kitchenette 3 - GSO Area 1.00 un

12.8 Fornecimento e montagem de lava-louça de encastrar com 1 
cuba e  escorredor, em aço inox, tipo IKEA Vattudalen, ou 
equivalente, incluindo sifão e todos os trabalhos e acessórios 
necessários à correta execução.

1.00 un

12.9 Fornecimento e montagem de bancada em pedra para a copa, 
conforme projeto, tipo IKEA Kasker 3.0cm branco com efeito 
mármore, ou equivalente, incluindo todos os trabalhos e 
acessórios necessários.

12.9.1 Kitchenette 3 - GSO Area 3.00 ml

12.10 Fornecimento e montagem de torneira misturadora cromada com 
tubo extensível, tipo IKEA Almaren, ou equivalente, incluindo 
todos os trabalhos e acessórios necessários.

1.00 un

12.11 Opcional - Fornecimento e montagem de eletrodomésticos, 
incluindo todos os acessórios e trabalhos necessários ao correto 
funcionamento.

un

12.11.1 Micro-ondas do tipo Ikea Matalskare, cor aço ou equivalente 2.00 un

12.11.2 Maquina lavar louça integrada cinza tipo Ikea Skinande ou 
equivalente

1.00 un

12.12 Limpeza geral da obra pronta a entregar ao cliente 1.00 un

TOTAL DO ORÇAMENTO #REF!

Ao valor apresentado acresce o IVA à taxa legal em vigor.
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Ref.ª  Descrição Quant. Un. Total Parcial Total

NOTAS:
Os critérios de medição a considerar são os estipulados pelo 
LNEC.
Estão compreendidos nos artigos  todos os trabalhos, materiais  
e  equipamentos necessários  à  execução  dos mesmos e ao seu 
perfeito acabamento.

Todos  os  materiais  a  demolir  serão separados e transportados 
a vazadouro autorizado, da responsabilidade do empreiteiro.

Todas as dimensões deverão ser confirmadas em obra.
Todos os materiais de acabamento e equipamentos devem ser 
submetidos a aprovação do dono de obra antes da aplicação.
Será da responsabilidade do empreiteiro seguro de 
responsabilidade civil.

A ARQUITETURA

1 TRABALHOS PRELIMINARES

1.1 Delimitação da área de estaleiro, incluindo proteção de áreas não 
intervencionadas, mobiliário e bens em geral, sinalização de obra, 
meios de proteção individual e coletiva e instalações provisórias e 
de apoio, caso se justifique, tudo de acordo com o cumprimento 
das disposições legais e regulamentares em vigor.

1.00 un

2 DEMOLIÇÕES, DESMONTES E PROTEÇÕES

2.1 Desmonte de louças sanitárias completas, incluindo remoção e 
transporte dos produtos sobrantes a vazadouro, tudo de acordo 
com peças desenhadas de alterações (amarelos e vermelhos).

2.1.1 Kitchenette 4 - NEX Area 1.00 un

3 REVESTIMENTO DE PAVIMENTOS #REF!

3.1 Tratamento de pavimento existente a manter, incluindo juntas a 
reparar e retocar.

3.1.1 Kitchenette 4 - NEX Area 8.75 m2

4 REVESTIMENTO DE PAREDES

4.1 Fornecimento e aplicação de revestimentos cerâmico nas paredes 
entre móveis com cerâmica tipo "Cinca série Arquitectos" 
M20x20, côr branca, conforme layout, assentes com cimento cola 
de base cimenticia devidamente adequada ao suporte e ao 
revestimento a aplicar, incluindo betumação das juntas e todos 
os trabalhos, acessórios e materiais necessários à correta 
execução.

4.1.1 Kitchenette 4 - NEX Area 1.75 m2

5 REVESTIMENTO DE TECTOS #REF!

6.2 Manutenção e limpeza de teto falso existente.

6.2.3 Kitchenette 4 - NEX Area 8.70 m2

6 PINTURAS

6.1 Execução de pintura em paredes interiores, com tinta plástica, 
cor branca (ou outra a definir), após demão de primário, de 
acordo com as peças desenhadas, incluindo todos os materiais, 
trabalhos e acessórios necessários á correta execução dos 
trabalhos. As tintas a utilizar deverão ser a Vipsuper da Robialac, 
ou equivalente.

EMBASSY OF THE UNITED STATES OF AMERICA

CHANCERY KITCHENETTES PROJECT PLANNING

AVENIDA DAS FORÇAS ARMADAS, LISBOA

PROJETO DE ALTERAÇÕES

ESTIMATIVA
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6.1.1 Kitchenette 4 - NEX Area 22.40 m2
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7 CARPINTARIAS

7.1 Fornecimento e assentamento de móveis da Copa, conforme 
layouts,  constituídos por armários de cozinha modulares com 
frentes IKEA Bodbyn, cor branco bege, ou equivalente, incluindo 
estrutura de armários, portas, guarnições, prateleiras, gavetas, 
fixações, ferragens, fechos, puxadores tipo IKEA Eneryda 
cromado, ou equivalente, rodapé, pés, calhas de suspensão e 
todos os acessórios e trabalhos necessários ao seu bom 
funcionamento.

7.1.1 Kitchenette 4 - NEX Area 1.00 vg
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8 REDE DE ÁGUAS

8.1 Instalação de rede de águas, em tubagem de inox com traçado 
conforme projeto, incluindo fornecimento de tubagens, válvulas 
de seccionamento, isolamento da rede de água quente e ligação 
à rede de distribuição do edifício e todos os trabalhos e 
acessórios à sua correta execução.

8.1.1 Rede de distribuição em desvão da cobertura ou em parede falsa 
com suportes adequados ao diametro da tubagem. Incluindo 
abertura e fecho de roços e furos nas lajes para passagem dos 
tubos.

8.1.1.1 Água fria - 18mm 3.60 m

8.1.1.2 Água Quente - 18mm (isolamento 20mm) 3.60 m

8.1.2 Rede de alimentação a instalar encastrada nas paredes, incluindo 
abertura e tapamento de roços.

8.1.2.1 Água fria - 18mm 24.05 m

8.1.2.2 Água quente - 18mm (isolamento 10mm) 9.05 m

8.1.3 Válvulas de seccionamento de regulação oculta para encastrar na 
parede, incluindo manipulo cromado em diametro adequado à 
tubagem onde se insere.

2.00 un

8.1.4 Montagem de lava-louças e maquinas, incluindo torneiras 
monocomando e fornecimento e montagem de torneiras 
individuais de esquadria.

1.00 vg

9 REDE DE ESGOTOS

9.1 Instalação de rede de esgotos, em tubagem de pvc com traçado 
conforme projeto, incluindo fornecimento de tubagens e todos os 
trabalhos e acessórios à sua correta execução.

9.1.1 Ramais de descarga 40mm 1.50 m

9.1.2 Ramais de descarga 50mm 7.60 m

9.1.3 Montagem de equipamentos, limpeza e ensaio da rede. 1.00 un

10 VENTILAÇÃO, EXAUSTÃO DE FUMOS E AR 
CONDICIONADO

10.1 Verificação, limpeza, manutenção e pintura de grelhas de 
ventilação existentes em tetos falsos.

1.00 un

11 DIVERSOS

11.1 Fornecimento e Instalação de Termoacumulador elétrico Vulcano 
naturaaqua vertical de 80 L, ou equivalente, incluindo Kit de 
Instalação e  todos os trabalhos e acessórios  ao seu bom 
funcionamento de acordo com o projeto. 

1.00 un

11.2 Fornecimento e montagem de painel de Led Ø22.5, 18 W, 
natural white 4000K, estrutura em alumínio, incluindo todos 
materiais e trabalhos necessários ao correto funcionamento.

2.00 un

11.3 Fornecimento e instalação de fita LED sob os móveis superiores 
da copa, incluindo tubagem e enfiamento a  partir da caixa de 
derivação e interruptor e todos os acessórios e trabalhos 
necessários.

1.00 un

11.4 Fornecimento e montagem de moldura para ocultar fita LED, 
incluindo todos os trabalhos e acessórios necessários.

1.00 un

11.5 Fornecimento e instalação de interruptor duplo, da Efapel, 
modelo LOGUS 90 BASE, cor a definir, ou equivalente ao 
existente, incluindo todos os acessórios e trabalhos necessários e 
adaptação às caixas existentes. Inclui ainda separação do circuito 
para luz de teto e luz entre móveis.

1.00 un

11.6 Fornecimento e instalação de tomada simples, da Efapel, modelo 
LOGUS 90 BASE, cor a definir, ou equivalente, incluindo nova 
cablagem a partir da caixa de derivação ou quadro elétrico e 
todos os acessórios e trabalhos necessários.

5.00 un

11.7 Fornecimento e instalação de quadro eletrico exterior, incluindo 
disjuntor diferencial 10mA para proteção de tomadas de bancada 
e micro-ondas e disjuntor separado para maquinas de lavar, 
termoacumulador e frigorificos. Inclui ainda ligação ao quadro 
geral da zona.

1.00 un

11.8 Fornecimento e montagem de lava-louça de encastrar com 1 
cuba e  escorredor, em aço inox, tipo IKEA Vattudalen, ou 
equivalente, incluindo sifão e todos os trabalhos e acessórios 
necessários à correta execução.

1.00 un
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11.9 Tratamento de porta existente em madeira, aduela e guarnições, 
incluindo lixagem e envernizamento com acabamento equivalente 
ao existente e todos os acessórios e materias necessárias à 
correta execução dos trabalhos.

1.00 un

11.10 Fornecimento e montagem de bancada em pedra para a copa, 
conforme projeto, tipo IKEA Kasker 3.0cm branco com efeito 
mármore, ou equivalente, incluindo todos os trabalhos e 
acessórios necessários.

11.10.1 Kitchenette 4 - NEX Area 2.50 ml

11.11 Fornecimento e montagem de torneira misturadora cromada com 
tubo extensível, tipo IKEA Almaren, ou equivalente, incluindo 
todos os trabalhos e acessórios necessários.

1.00 un

11.12 Opcional - Fornecimento e montagem de eletrodomésticos, 
incluindo todos os acessórios e trabalhos necessários ao correto 
funcionamento.

un

11.12.1 Micro-ondas do tipo Ikea Matalskare, cor aço ou equivalente 1.00 un

11.13 Limpeza geral da obra pronta a entregar ao cliente 1.00 un

TOTAL DO ORÇAMENTO #REF!

Ao valor apresentado acresce o IVA à taxa legal em vigor.
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SI

Frig.

A construir

SIMBOLOGIA

To build

SYMBOLOGY

pt

en

A demolir

To demolish

SIMBOLOGIA

Cozinha

SYMBOLOGY

pt

en

01 6.65m²

Kitchen01 6.65m²
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Frig.

SIMBOLOGIA

Cozinha

SYMBOLOGY

pt

en

01 6.65m²

Kitchen01 6.65m²

Frig.

New False Ceiling - SAS System 150 micro perfurated, color RAL 9010

Led panel 60x60 40W 4000k

SIMBOLOGIA

SYMBOLOGY

pt

en

Novo Teto Falso - SAS System 150 micro perfurado, cor RAL 9010

Difusores 4 vias de teto encastráveis

Painel de Led 60x60 40W 4000k

Built-in 4-way ceiling diffusers 30x30

Painel de Led Ø22.5cm 18W 4000k

Led panel Ø12cm 12W 4000k

Painel de Led Ø12cm 12W 4000k

Led panel Ø22.5cm 18W 4000k

Teto falso existente - a limpar e manter

Existing suspended ceiling - to be cleaned and maintained

Built-in Ceiling Diffuser

SI Detector / siren of existing fire detection system and to be maintained

Difusor de teto encastrável
SI Detetor/sirene de sistema deteção de Incêndio existente e a manter

Painting of vaulted ceiling and beams with plastic paint, white color

Pintura de teto abobadado e vigas com tinta plástica côr branca.

Frig.

SI

Plaster walls and painting with pastic paint, white color

Rebocar parede e pintar com tinta plástica, côr branca"

Revestir entre móveis com Cerâmica tipo "Cinca Série Arquitectos M20x20, côr branca"

Coat between furniture with Ceramic type "Cinca Serie Arquitectos M20x20, white color"

Renovação e Pintura de parede com tinta plástica, côr branca
SIMBOLOGIApt

SYMBOLOGYen

Pavimento recente - existente a manter

Renovation and wall painting with plastic paint, white color

Recent pavement - existing to be maintained

Pavimento Existente a manter - limpar e retocar betumes e rodapés

Pavimento vinilico tipo "Tarkett - IQ Optima Compact 3242, (igual ao existente)

Vinyl Flooring Type "Tarkett - IQ Optima Compact 3242 862 (same as existing)

Existing floor to maintain - cleaning and touching up putties and skirting boards

Revestir com cerâmica tipo "Cinca Imagine Vintage white 8770" 24.5x99

Cover with ceramic type "Cinca Imagine Vintage white 8770" 24.5x99
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Des. n:
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Frig. Ø18

Ø28

(instal. horizontal)TE
100l

Sobre o teto falso

(Horizontal installation)
Over the false ceiling

Ø28

Ligação/interseção à rede existente

Existing network link / intersection

Bacia de Retrete

TE

Canalização de água fria
Canalização de água quente
Torneira / Válvula de seccionamento
Misturadora

Termoacumulador elétricoTE

Máquina de lavar louça

Todas as Tubagens serão executadas em aço inox Aisi
316l.

A rede de água quente será isolada termicamente com
espuma elastomérica min 10mm

Cold water Piping

Hot Water Piping

Faucet / Shut-off valve

Mixer

Toilet Basin

Electric Water Heater

Dishwasher

All Pipes will be run in 316l stainless steel

The hot water network will be thermally insulated with

elastomeric foam min 10mm

SIMBOLOGIA SYMBOLOGYpt en

Frig.

(instal. horizontal)

TE
100l

Sobre o teto falso

(Horizontal installation)
Over the false ceiling

(o
v

e
r 

th
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 f
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ls
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g
)

(s
o

b
re
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e
to

 f
a

ls
o

)

Ø
40

 i=
1%

Ø40 i=1%

Ø50 i=2%
Ligar à tubagem existente

Connect to existing piping

Frig.

12 12

1

2 (LED)

(sobre o teto falso)
Tomada para TE

(On the false ceiling)
Eletricity for TE

(com proteção 10mA na bancada e M.O.)
Quadro Eletrico - ligar ao Quadro principal da zona

(with protection 10mA on the countertop and microwave)
Electrical Board - connect to the main board of the zone

SIMBOLOGIA SYMBOLOGY

Painel de Led Ø22.5cm 18W 4000k

pt en

Painel de Led 60x60 40W 4000k Led panel 60x60 40W 4000k

Led panel Ø12cm 12W 4000kPainel de Led Ø12cm 12W 4000k

Led panel Ø22.5cm 18W 4000k

Armadura c/lâmpada LED 60/100cm

Aplique de parede LED 6W
Wall light LED 6W

Armor with LED lamp 60/100cm

n

*

Double switch (no = circuit)

Simple switch (no = circuit)Interruptor simples (n=circuito)

Luminária permanente e autónoma

Itinerário normal de evacuação

tomada simples protegida

Permanent and stand-alone luminaire

Normal evacuation route

Protected single outlet

n

Interruptor duplo (n=circuito)
n

tomada simples

n

*

nn

Single outlet

Cabinet lighting - led stripIluminação de armários - fita LED

Esc. 1/50

WATER PIPES

Esc. 1/50

pt

en

REDE DE ÁGUAS

SEWER NETWORK

Esc. 1/50

pt

en

REDE DE ESGOTOS

Esc. 1/50

ELECTRICAL INSTALATION
Esc. 1/50

pt

en

INSTALAÇÃO ELÉCTRICA
Esc. 1/50

VENTILATION AND AIR CONDITIONING
Esc. 1/50

pt

en

VENTILAÇÃO E AR CONDICIONADO
Esc. 1/50

Frig.

SIMBOLOGIApt

Grelhas existentes a fazer manutenção
Difusor de teto encastrável Ø80mm a ligar a condutas existentes

SYMBOLOGYen

Existing grids to be maintained

Recessed ceiling diffuser Ø80mm, connect to existing conduits

Difusores 4 vias de teto encastráveis 30x30 a ligar a condutas existentes

4-way recessed ceiling diffuser 30x30, connect to existing conduits
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Project Changes
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pt
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DESENHO (COPA)

BANCADA DE COZINHA, ESPESSURA 3cm1

TORNEIRA MISTURADORA CROMADA COM TUBO EXTENSÍVEL, CROMADA2

LAVA-LOUÇA DE ENCASTRAR COM ESCORREDOR, EM AÇO INOX3

TOMADA ELÉTRICA TIPO "EFAPEL LOGUS BASE" OU EQUIVALENTE4

REVESTIMENTO ENTRE MÓVEIS EM AZULEJO5

MICRO-ONDAS DE ENCASTRE6

pt | SIMBOLOGIA

KITCHEN BENCH, THICKNESS 3cm1

CHROMED MIXING TAP WITH EXTENSIBLE TUBE, CHROME2

RECESSED DISHWASHER WITH STAINLESS STEEL DRAINER3

ELECTRICAL SOCKET "EFAPEL LOGUS BASE" OR EQUIVALENT4

FINISHING BETWEEN TILE FURNITURE5

ENCASTRE MICROWAVES6

en | SYMBOLOGY

1

2

3

4 5

6

Kitchenette 1 - OPA Area



TE
Frig. Frig. MLL

A construir

SIMBOLOGIA

To build

SYMBOLOGY

pt

en

A demolir

To demolish

SIMBOLOGIA

Cozinha

SYMBOLOGY

pt

en

01 20.13m²

Kitchen01 20.13m²

Despensa02 3.65m²

Pantry01 3.65m²

Escalas:

Projecto:

Des. n:

Fase:

Contém:Especialidade:
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TE
Frig. Frig. MLL

SIMBOLOGIA

Cozinha

SYMBOLOGY

pt

en

01 20.13m²

Kitchen01 20.13m²

Despensa02 3.65m²

Pantry01 3.65m²

TE
Frig. Frig. MLL

Plaster walls and painting with pastic paint, white color

Rebocar parede e pintar com tinta plástica, côr branca"

Revestir entre móveis com Cerâmica tipo "Cinca Série Arquitectos M20x20, côr branca"

Coat between furniture with Ceramic type "Cinca Serie Arquitectos M20x20, white color"

Renovação e Pintura de parede com tinta plástica, côr branca
SIMBOLOGIApt

SYMBOLOGYen

Pavimento recente - existente a manter

Renovation and wall painting with plastic paint, white color

Recent pavement - existing to be maintained

Pavimento Existente a manter - limpar e retocar betumes e rodapés

Pavimento vinilico tipo "Tarkett - IQ Optima Compact 3242, (igual ao existente)

Vinyl Flooring Type "Tarkett - IQ Optima Compact 3242 862 (same as existing)

Existing floor to maintain - cleaning and touching up putties and skirting boards

Revestir com cerâmica tipo "Cinca Imagine Vintage white 8770" 24.5x99

Cover with ceramic type "Cinca Imagine Vintage white 8770" 24.5x99
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SIMBOLOGIA

Cozinha

SYMBOLOGY

pt

en

01 20.13m²

Kitchen01 20.13m²

Despensa02 3.65m²

Pantry01 3.65m²

New False Ceiling - SAS System 150 micro perfurated, color RAL 9010

Led panel 60x60 40W 4000k

SIMBOLOGIA

SYMBOLOGY

pt

en

Novo Teto Falso - SAS System 150 micro perfurado, cor RAL 9010

Difusores 4 vias de teto encastráveis

Painel de Led 60x60 40W 4000k

Built-in 4-way ceiling diffusers 30x30

Painel de Led Ø22.5cm 18W 4000k

Led panel Ø12cm 12W 4000k

Painel de Led Ø12cm 12W 4000k

Led panel Ø22.5cm 18W 4000k

Teto falso existente - a limpar e manter

Existing suspended ceiling - to be cleaned and maintained

Built-in Ceiling Diffuser

SI Detector / siren of existing fire detection system and to be maintained

Difusor de teto encastrável
SI Detetor/sirene de sistema deteção de Incêndio existente e a manter

Painting of vaulted ceiling and beams with plastic paint, white color

Pintura de teto abobadado e vigas com tinta plástica côr branca.

TE
Frig. Frig. MLL

SI
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TE
Frig. Frig. MLL

TE
80l

Ø18 Ø18 Ø18

Ligação/interseção à rede existente

Existing network link / intersection

Bacia de Retrete

TE

Canalização de água fria
Canalização de água quente
Torneira / Válvula de seccionamento
Misturadora

Termoacumulador elétricoTE

Máquina de lavar louça

Todas as Tubagens serão executadas em aço inox Aisi
316l.

A rede de água quente será isolada termicamente com
espuma elastomérica min 10mm

Cold water Piping

Hot Water Piping

Faucet / Shut-off valve

Mixer

Toilet Basin

Electric Water Heater

Dishwasher

All Pipes will be run in 316l stainless steel

The hot water network will be thermally insulated with

elastomeric foam min 10mm

SIMBOLOGIA SYMBOLOGYpt en

TE
Frig. Frig. MLL

Ø50 i=2% Ø75 i=2%
Ø75 i=2%

Ø50
 i=

2%

Ø40
 i=

2% Ligar à tubagem existente

Connect to existing piping

Separador de Gorduras

Grease separator

Esc. 1/50

WATER PIPES

Esc. 1/50

pt

en

REDE DE ÁGUAS

SEWER NETWORK

Esc. 1/50

pt

en

REDE DE ESGOTOS

Esc. 1/50
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FACILITIES (NETWORKS)

pt

en

INSTALAÇÕES (REDES)

Kitchenette 2 - Basement Area



TE
Frig. Frig. MLL

12

12

1 1

3

3
2 (LED)

(com proteção 10mA na bancada e M.O.)
Quadro Eletrico - ligar ao Quadro principal da zona

(with protection 10mA on the countertop and microwave)
Electrical Board - connect to the main board of the zone

SIMBOLOGIA SYMBOLOGY

Painel de Led Ø22.5cm 18W 4000k

pt en

Painel de Led 60x60 40W 4000k Led panel 60x60 40W 4000k

Led panel Ø12cm 12W 4000kPainel de Led Ø12cm 12W 4000k

Led panel Ø22.5cm 18W 4000k

Armadura c/lâmpada LED 60/100cm

Aplique de parede LED 6W
Wall light LED 6W

Armor with LED lamp 60/100cm

n

*

Double switch (no = circuit)

Simple switch (no = circuit)Interruptor simples (n=circuito)

Luminária permanente e autónoma

Itinerário normal de evacuação

tomada simples protegida

Permanent and stand-alone luminaire

Normal evacuation route

Protected single outlet

n

Interruptor duplo (n=circuito)
n

tomada simples

n

*

nn

Single outlet

Cabinet lighting - led stripIluminação de armários - fita LED

ELECTRICAL INSTALATION

Esc. 1/50

pt

en

INSTALAÇÃO ELÉCTRICA
Esc. 1/50

VENTILATION AND AIR CONDITIONING
Esc. 1/50

pt

en

VENTILAÇÃO E AR CONDICIONADO
Esc. 1/50

TE
Frig. Frig. MLL

SIMBOLOGIApt

Grelhas existentes a fazer manutenção
Difusor de teto encastrável Ø80mm a ligar a condutas existentes

SYMBOLOGYen

Existing grids to be maintained

Recessed ceiling diffuser Ø80mm, connect to existing conduits

Difusores 4 vias de teto encastráveis 30x30 a ligar a condutas existentes

4-way recessed ceiling diffuser 30x30, connect to existing conduits
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DESIGN (KITCHEN)

pt

en

DESENHO (COPA)

BANCADA DE COZINHA, ESPESSURA 3cm1

TORNEIRA MISTURADORA CROMADA COM TUBO EXTENSÍVEL, CROMADA2

LAVA-LOUÇA DE ENCASTRAR COM ESCORREDOR, EM AÇO INOX3

TOMADA ELÉTRICA TIPO "EFAPEL LOGUS BASE" OU EQUIVALENTE4

REVESTIMENTO ENTRE MÓVEIS EM AZULEJO5

MICRO-ONDAS DE ENCASTRE6

pt | SIMBOLOGIA

KITCHEN BENCH, THICKNESS 3cm1

CHROMED MIXING TAP WITH EXTENSIBLE TUBE, CHROME2

RECESSED DISHWASHER WITH STAINLESS STEEL DRAINER3

ELECTRICAL SOCKET "EFAPEL LOGUS BASE" OR EQUIVALENT4

FINISHING BETWEEN TILE FURNITURE5

ENCASTRE MICROWAVES6

en | SYMBOLOGY

1

2

3

4

5

6 6

Kitchenette 2 - Basement Area



Frig.MLL

A construir

SIMBOLOGIA

To build

SYMBOLOGY

pt

en

A demolir

To demolish

SIMBOLOGIA

Cozinha

SYMBOLOGY

pt

en

01 6.65m²

Kitchen01 6.65m²
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DEMOLITIONS

pt

en

DEMOLIÇÕES

Kitchenette 3 - GSO Area



Frig.MLL

SIMBOLOGIA

Cozinha

SYMBOLOGY

pt

en

01 7.62m²

Kitchen01 7.62m²

Escritório02 13.34m²

Office01 13.34m²

Frig.MLL

Plaster walls and painting with pastic paint, white color

Rebocar parede e pintar com tinta plástica, côr branca"

Revestir entre móveis com Cerâmica tipo "Cinca Série Arquitectos M20x20, côr branca"

Coat between furniture with Ceramic type "Cinca Serie Arquitectos M20x20, white color"

Renovação e Pintura de parede com tinta plástica, côr branca
SIMBOLOGIApt

SYMBOLOGYen

Pavimento recente - existente a manter

Renovation and wall painting with plastic paint, white color

Recent pavement - existing to be maintained

Pavimento Existente a manter - limpar e retocar betumes e rodapés

Pavimento vinilico tipo "Tarkett - IQ Optima Compact 3242, (igual ao existente)

Vinyl Flooring Type "Tarkett - IQ Optima Compact 3242 862 (same as existing)

Existing floor to maintain - cleaning and touching up putties and skirting boards

Revestir com cerâmica tipo "Cinca Imagine Vintage white 8770" 24.5x99

Cover with ceramic type "Cinca Imagine Vintage white 8770" 24.5x99
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FINAL PLANT

pt

en

PLANTA FINAL

Kitchenette 3 - GSO Area



SIMBOLOGIA

Cozinha

SYMBOLOGY

pt

en

01 7.62m²

Kitchen01 7.62m²

Escritório02 13.34m²

Office01 13.34m²

New False Ceiling - SAS System 150 micro perfurated, color RAL 9010

Led panel 60x60 40W 4000k

SIMBOLOGIA

SYMBOLOGY

pt

en

Novo Teto Falso - SAS System 150 micro perfurado, cor RAL 9010

Difusores 4 vias de teto encastráveis

Painel de Led 60x60 40W 4000k

Built-in 4-way ceiling diffusers 30x30

Painel de Led Ø22.5cm 18W 4000k

Led panel Ø12cm 12W 4000k

Painel de Led Ø12cm 12W 4000k

Led panel Ø22.5cm 18W 4000k

Teto falso existente - a limpar e manter

Existing suspended ceiling - to be cleaned and maintained

Built-in Ceiling Diffuser

SI Detector / siren of existing fire detection system and to be maintained

Difusor de teto encastrável
SI Detetor/sirene de sistema deteção de Incêndio existente e a manter

Painting of vaulted ceiling and beams with plastic paint, white color

Pintura de teto abobadado e vigas com tinta plástica côr branca.

Frig.MLL

Escalas:

Projecto:

Des. n:

Fase:

Contém:Especialidade:

Requerente: Data: June 2020

CHANCERY KITCHENS PROJECT PLANNING

EMBASSY OF THE UNITED STATES OF
AMERICA

Execução

Eng.º José Rei - O.E. 44956

Project Changes

RESERVADOS TODOS OS DIREITOS DE AUTOR                                                                                                                                           PROIBIDA A REPRODUÇĂO TOTAL OU PARCIAL SEM PRÉVIA AUTORIZAÇĂO

1:20Técnico:

       03

Todas as dimensões deverão ser confirmadas em obra. | All the dimensions have to be confirmed on site.

1:100

Tm. 918 222 043  *  917 539 590
www.ebrj.pt  *  info@ebrj.pt

FINAL PLANT

pt

en

PLANTA FINAL

Kitchenette 3 - GSO Area



Frig.MLL

Ø18

Ø18Ø18

Ligação/interseção à rede existente

Existing network link / intersection

Bacia de Retrete

TE

Canalização de água fria
Canalização de água quente
Torneira / Válvula de seccionamento
Misturadora

Termoacumulador elétricoTE

Máquina de lavar louça

Todas as Tubagens serão executadas em aço inox Aisi
316l.

A rede de água quente será isolada termicamente com
espuma elastomérica min 10mm

Cold water Piping

Hot Water Piping

Faucet / Shut-off valve

Mixer

Toilet Basin

Electric Water Heater

Dishwasher

All Pipes will be run in 316l stainless steel

The hot water network will be thermally insulated with

elastomeric foam min 10mm

SIMBOLOGIA SYMBOLOGYpt en

Frig.MLL

Ø50 i=2%Ø50 i=2%

Ø
50 i=2%

Ligar à tubagem existente

Connect to existing piping

Boca de limpeza

Sewer Cleaning mouth

Separador de Gorduras

Grease separator

Esc. 1/50

WATER PIPES

Esc. 1/50

pt

en

REDE DE ÁGUAS

SEWER NETWORK

Esc. 1/50

pt

en

REDE DE ESGOTOS

Esc. 1/50
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pt

en

INSTALAÇÕES (REDES)
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Frig.MLL

1

12

2 (LED)

(com proteção 10mA na bancada e M.O.)
Quadro Eletrico - ligar ao Quadro principal da zona

(with protection 10mA on the countertop and microwave)
Electrical Board - connect to the main board of the zone

Ligação a tomada existente

Connect to existing outlet

SIMBOLOGIA SYMBOLOGY

Painel de Led Ø22.5cm 18W 4000k

pt en

Painel de Led 60x60 40W 4000k Led panel 60x60 40W 4000k

Led panel Ø12cm 12W 4000kPainel de Led Ø12cm 12W 4000k

Led panel Ø22.5cm 18W 4000k

Armadura c/lâmpada LED 60/100cm

Aplique de parede LED 6W
Wall light LED 6W

Armor with LED lamp 60/100cm

n

*

Double switch (no = circuit)

Simple switch (no = circuit)Interruptor simples (n=circuito)

Luminária permanente e autónoma

Itinerário normal de evacuação

tomada simples protegida

Permanent and stand-alone luminaire

Normal evacuation route

Protected single outlet

n

Interruptor duplo (n=circuito)
n

tomada simples

n

*

nn

Single outlet

Cabinet lighting - led stripIluminação de armários - fita LED

ELECTRICAL INSTALATION
Esc. 1/50

pt

en

INSTALAÇÃO ELÉCTRICA
Esc. 1/50

VENTILATION AND AIR CONDITIONING
Esc. 1/50

pt

en

VENTILAÇÃO E AR CONDICIONADO
Esc. 1/50

Frig.MLL

Alteração de localização de grelha de parede
Change of wall grid location

1
5

0
x
1

0
0

0
 (

c
o

n
fi
rm

.)

Ligar ao sistema de ventilação (extração)

Connect to the ventilation system (extraction)

SIMBOLOGIApt

Grelhas existentes a fazer manutenção
Difusor de teto encastrável Ø80mm a ligar a condutas existentes

SYMBOLOGYen

Existing grids to be maintained

Recessed ceiling diffuser Ø80mm, connect to existing conduits

Difusores 4 vias de teto encastráveis 30x30 a ligar a condutas existentes

4-way recessed ceiling diffuser 30x30, connect to existing conduits
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Des. n:
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DESIGN (KITCHEN)

pt

en

DESENHO (COPA)

BANCADA DE COZINHA, ESPESSURA 3cm1

TORNEIRA MISTURADORA CROMADA COM TUBO EXTENSÍVEL, CROMADA2

LAVA-LOUÇA DE ENCASTRAR COM ESCORREDOR, EM AÇO INOX3

TOMADA ELÉTRICA TIPO "EFAPEL LOGUS BASE" OU EQUIVALENTE4

REVESTIMENTO ENTRE MÓVEIS EM AZULEJO5

MICRO-ONDAS DE ENCASTRE6

pt | SIMBOLOGIA

KITCHEN BENCH, THICKNESS 3cm1

CHROMED MIXING TAP WITH EXTENSIBLE TUBE, CHROME2

RECESSED DISHWASHER WITH STAINLESS STEEL DRAINER3

ELECTRICAL SOCKET "EFAPEL LOGUS BASE" OR EQUIVALENT4

FINISHING BETWEEN TILE FURNITURE5

ENCASTRE MICROWAVES6

en | SYMBOLOGY

1

2

3

4

5

6 6

Kitchenette 3 - GSO Area



TE

A construir

SIMBOLOGIA

To build

SYMBOLOGY

pt

en

A demolir

To demolish

SIMBOLOGIA

Cozinha

SYMBOLOGY

pt

en

01 8.70m²

Kitchen01 8.70m²

Escalas:

Projecto:

Des. n:

Fase:

Contém:Especialidade:

Requerente: Data: June 2020
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DEMOLITIONS

pt

en

DEMOLIÇÕES

Kitchenette 4 - NEX Area



TE

SIMBOLOGIA

Cozinha

SYMBOLOGY

pt

en

01 8.70m²

Kitchen01 8.70m²

TE

New False Ceiling - SAS System 150 micro perfurated, color RAL 9010

Led panel 60x60 40W 4000k

SIMBOLOGIA

SYMBOLOGY

pt

en

Novo Teto Falso - SAS System 150 micro perfurado, cor RAL 9010

Difusores 4 vias de teto encastráveis

Painel de Led 60x60 40W 4000k

Built-in 4-way ceiling diffusers 30x30

Painel de Led Ø22.5cm 18W 4000k

Led panel Ø12cm 12W 4000k

Painel de Led Ø12cm 12W 4000k

Led panel Ø22.5cm 18W 4000k

Teto falso existente - a limpar e manter

Existing suspended ceiling - to be cleaned and maintained

Built-in Ceiling Diffuser

SI Detector / siren of existing fire detection system and to be maintained

Difusor de teto encastrável
SI Detetor/sirene de sistema deteção de Incêndio existente e a manter

Painting of vaulted ceiling and beams with plastic paint, white color

Pintura de teto abobadado e vigas com tinta plástica côr branca.

TE

Plaster walls and painting with pastic paint, white color

Rebocar parede e pintar com tinta plástica, côr branca"

Revestir entre móveis com Cerâmica tipo "Cinca Série Arquitectos M20x20, côr branca"

Coat between furniture with Ceramic type "Cinca Serie Arquitectos M20x20, white color"

Renovação e Pintura de parede com tinta plástica, côr branca
SIMBOLOGIApt

SYMBOLOGYen

Pavimento recente - existente a manter

Renovation and wall painting with plastic paint, white color

Recent pavement - existing to be maintained

Pavimento Existente a manter - limpar e retocar betumes e rodapés

Pavimento vinilico tipo "Tarkett - IQ Optima Compact 3242, (igual ao existente)

Vinyl Flooring Type "Tarkett - IQ Optima Compact 3242 862 (same as existing)

Existing floor to maintain - cleaning and touching up putties and skirting boards

Revestir com cerâmica tipo "Cinca Imagine Vintage white 8770" 24.5x99

Cover with ceramic type "Cinca Imagine Vintage white 8770" 24.5x99

Escalas:

Projecto:

Des. n:

Fase:

Contém:Especialidade:

Requerente: Data: June 2020
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FINAL PLANT

pt

en

PLANTA FINAL
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TETE
80l

Ø18

Ø18
Ø18

Ligação/interseção à rede existente

Existing network link / intersection

Bacia de Retrete

TE

Canalização de água fria
Canalização de água quente
Torneira / Válvula de seccionamento
Misturadora

Termoacumulador elétricoTE

Máquina de lavar louça

Todas as Tubagens serão executadas em aço inox Aisi
316l.

A rede de água quente será isolada termicamente com
espuma elastomérica min 10mm

Cold water Piping

Hot Water Piping

Faucet / Shut-off valve

Mixer

Toilet Basin

Electric Water Heater

Dishwasher

All Pipes will be run in 316l stainless steel

The hot water network will be thermally insulated with

elastomeric foam min 10mm

SIMBOLOGIA SYMBOLOGYpt en

TE

Ø50 i=2%

Boca de limpeza

Sewer Cleaning mouth

Ligar à caixa existente
Connect to existing box

Boca de limpeza

Sewer Cleaning mouth

Ø
40

 i=
2%

Ø50 i=2%

TE

1 1

2 (LED)

12

(com proteção 10mA na bancada e M.O.)
Quadro Eletrico - ligar ao Quadro principal da zona

(with protection 10mA on the countertop and microwave)
Electrical Board - connect to the main board of the zone

SIMBOLOGIA SYMBOLOGY

Painel de Led Ø22.5cm 18W 4000k

pt en

Painel de Led 60x60 40W 4000k Led panel 60x60 40W 4000k

Led panel Ø12cm 12W 4000kPainel de Led Ø12cm 12W 4000k

Led panel Ø22.5cm 18W 4000k

Armadura c/lâmpada LED 60/100cm

Aplique de parede LED 6W
Wall light LED 6W

Armor with LED lamp 60/100cm

n

*

Double switch (no = circuit)

Simple switch (no = circuit)Interruptor simples (n=circuito)

Luminária permanente e autónoma

Itinerário normal de evacuação

tomada simples protegida

Permanent and stand-alone luminaire

Normal evacuation route

Protected single outlet

n

Interruptor duplo (n=circuito)
n

tomada simples

n

*

nn

Single outlet

Cabinet lighting - led stripIluminação de armários - fita LED

Esc. 1/50

WATER PIPES

Esc. 1/50

pt

en

REDE DE ÁGUAS

SEWER NETWORK

Esc. 1/50

pt

en

REDE DE ESGOTOS

Esc. 1/50

ELECTRICAL INSTALATION

Esc. 1/50

pt

en

INSTALAÇÃO ELÉCTRICA
Esc. 1/50

VENTILATION AND AIR CONDITIONING
Esc. 1/50

pt

en

VENTILAÇÃO E AR CONDICIONADO
Esc. 1/50

TE

SIMBOLOGIApt

Grelhas existentes a fazer manutenção
Difusor de teto encastrável Ø80mm a ligar a condutas existentes

SYMBOLOGYen

Existing grids to be maintained

Recessed ceiling diffuser Ø80mm, connect to existing conduits

Difusores 4 vias de teto encastráveis 30x30 a ligar a condutas existentes

4-way recessed ceiling diffuser 30x30, connect to existing conduits

Escalas:

Projecto:

Des. n:

Fase:

Contém:Especialidade:
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pt

en
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DESIGN (KITCHEN)

pt

en

DESENHO (COPA)

BANCADA DE COZINHA, ESPESSURA 3cm1

TORNEIRA MISTURADORA CROMADA COM TUBO EXTENSÍVEL, CROMADA2

LAVA-LOUÇA DE ENCASTRAR COM ESCORREDOR, EM AÇO INOX3

TOMADA ELÉTRICA TIPO "EFAPEL LOGUS BASE" OU EQUIVALENTE4

REVESTIMENTO ENTRE MÓVEIS EM AZULEJO5

MICRO-ONDAS DE ENCASTRE6

pt | SIMBOLOGIA

KITCHEN BENCH, THICKNESS 3cm1

CHROMED MIXING TAP WITH EXTENSIBLE TUBE, CHROME2

RECESSED DISHWASHER WITH STAINLESS STEEL DRAINER3

ELECTRICAL SOCKET "EFAPEL LOGUS BASE" OR EQUIVALENT4

FINISHING BETWEEN TILE FURNITURE5

ENCASTRE MICROWAVES6

en | SYMBOLOGY

1

2

3

4

5

6
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