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REMODELING OF THE MSGR 
BATHROOMS

DESCRIPTIVE MEMORY AND JUSTIFICATION 

1- OVERVIEW

Refers to this descriptive memory and justification for the project of alterationand interior remodeling 

ofthe Embassy sanitary facilities,  designated as "MSGR  Bathrooms", located at the Embassy of the 

United States –Avenida das Forças Armadas - Lisboa

The undertaking in general comprises the alteration of 6 sanitary facilities distributed over several floors 

and areas,involving demolition work, masonry, replacement of floors and wall coverings,paintings, 

equipment and other works according to attached documents. 

The zones to be intervened are as follows: 

WC1 - Over the Bar 

WC2 - Over the kitchen 

WC3 - Next to the kitchen 

WC4 - Marble Bathroom 

WC5 - Lioz Bathroom 

WC6 - Under the stair 

The building will have no structural intervention. 

2 - JOB DESCRIPTION 

The area to be remodeled is identified in the plant as "Intervention Zone" and comprises the following 

works: 

• Demolitions, Dismantlings and Protections

The article corresponds to demolition work of some walls, removal of doors, staves, trims, fixed 

furniture,  sanitary ware, fixtures,chipping of plasters  and pickling of paintings on existing walls and 

ceilings. 

The contractor shall perform daily cleaning of all work area and is responsible for removing debris from 
work construction.

The contractor shall install temporary protection of historic finishes (tiles and floors) in hallways, floors 
and stairs.

The contractor will need to use means and methods to minimize vibrations of the construction activity.  
Consider using hand tools and not be using large sledge hammers, jack hammers or chipping hammers.



All work involved in this chapter should be carried out in such a way as not to impair the operation of 

the other building and the necessary protections should be carried out to prevent the degradation of 

furniture, circulation or any other element or property of the building. 

• Masonry and Partitions 

The works of masonry and partitions correspond to the execution of new dividing walls in separationof 

the showers  according to the plan of yellows and reds. For the execution of the masonry walls, the 

supports must be prepared to ensure an adequate connection to the existing elements. This article 

includes wall plaster and a finish similar to the existing one, ready to paint. 

• Floor covering 

The work corresponds to the supply and application of ceramic coatings in sanitary facilities, including 

grinding of screeds, laying of mosaic with cement glue and bitumen of joints with color identical to the 

pavement. 

• Wall cladding 

The article corresponds to the supply and application of tile in sanitary facilities and canopy, according 

to the drawings, including rectification or execution of plaster, laying with white glue cement and 

bitumen of joints with color identical to that of the support to be applied. 

• Ceiling Cladding 

Ceiling covering work corresponds to the supply and assembly of false ceiling in WC6,as identified in the 

plan, including support structure, lighting openings, trim profiles, and other work and accessories 

necessary for final finishing. 

• Paintings 

The article corresponds to the supply of primers and plastic paints (two of the embers), with color as 

specified in design for good finishing on walls and ceilings, including protections of floors, walls and 

furniture, preparation of support, covering of cracks or cracks that are identified, and all work and 

accessories necessary for the final finishing. It also includes sanding of existing metal elements (if 

necessary), application of primer and finishing the enamel suitable for the support. 

• Sanitary Crockery and Accessories 

The work corresponds to the supply and assembly of sanitary equipment, taps, mirrors, including all the 

work and accessories necessary for assembly and connections and others necessary for its correct 

operation. 

• Carpentry and Sawmills 



This article includes the supply and assembly of cabinets of the sanitary installation according to layout, 

consisting of custom cabinets,  por medidashelves, drawers, fixings, hardware, fasteners, feet, handles, 

skirting board and other accessories and work necessary for its correct and final finishing and operation. 

It also includes the supply of white lacquered aluminum frames with doors to open to the outside, 

including  hardware,locks, accessories, acessórios and all the work necessary for proper operation.. 

• Water Network 

The work corresponds to the implementation of the water network in the intervened area, integration 

with the existing water supply network and connections to the appliances to be installed. The net must 

be made of stainless steel with crimping or tightening accessories and properly tested before covering 

the roços. This sub-chapter also includes the opening and capping of roços, tests, connections, checks, 

cutting and miter taps and insulation of the hot water network with elastomeric foam with 

thickness appropriate to the respective pipe. 

• Sewage Network 

The work corresponds to the execution of the sewage network in PVC piping to be recessed in the floor 

or inside the false ceiling of the lower floor in the case of the toilet on the bar and also in walls and 

connections of the appliances. This chapter also includes the opening and capping of roços, tests, 

connections, checks and other work and accessories necessary for their proper operation.. 

• Ventilation 

The work corresponds to the verification and maintenance of ventilation grilles recessed in the false 

ceilings. 

• Wiring 

The work includes the verification of  the electrical installation network inside the  sanitary 

installations, replacement of sockets and switches and their adaptation for European products and also 

the installation of a new outlet in the sanitary installation WC4(Marble  Bathroom),with the connection 

to the electrical frame of the area. 

• Several 

The work corresponds to other works not included in the previous articles and that are directly or 

indirectly part of the general endeavor, as described in the MQT. 

 

 

 



3 - MATERIAL SPECIFICS 

The materials, equipment and processes proposed in the project were previously selected from designers 

and construction site owner or their representative. The contractor may propose other materials or 

equipment in place of those indicated in the project or quantity map provided that they are of equal or 

equivalent characteristics. 

All materials prior to assembly or installation must be submitted for approval by the owner of the work,or 

his representative. Qany proposal to amend or introduce new material or equipment must also be 

submitted  prior to the approval of the developer by the contractor  and provided that the contractor 

proves with the presentation of technical data sheets and samples of the material or equipment to be 

installed for comparison and approval by the developer. 

At the end of the work the contractor must present a folder for the file of the work owner which must 

contain the technical data sheets and catalogs of all materials and equipment installed on site, as well as 

other useful information, such as maintenance and guarantees. 

 

4 - OMISSIONS 

In all that is omitted in this descriptive memory and justification, it will be followed as defined in the 

pieces drawn and in compliance with the technical standards and regulatory provisions in force. 

 

 

Lisbon,12 de junho de 2020 
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